WINDSOR — CHINA
STP-1021(100)X



February 10, 2003
Supersedes January 01, 2003

BEFORE SUBMITTING YOUR BID
1. Use pen and ink to complete the Bid.
2. Have you signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.

4. Have you included prices for all Bid Items? (“Zero is not considered a bid price.”)
5. Have you included a bid guarantee? Acceptable forms are:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.

(Or forms that do not contain any significant variations from the Department’s
forms as solely determined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Winthrop. Other
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS

7. Have you included your DBE Utilization commitment in the proper amounts and
signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3430.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:
MDOT.contracts@maine.gov. Each bid package will require a separate request.
Please provide us an email address, so we can maintain the planholders list that both
the industry and MDOT uses.

Additionally, the new Acknowledgement of Bid Amendment form will be placed in
MDOT bid packages beginning with the 2/12/03 advertisements. After that date,
interested parties will be responsible for reviewing and retrieving the Bid Amendments
from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
rebecca.pooler@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

The Department has revised the Disadvantaged Business
Enterprise Proposed Utilization form and the procedure that has
been used for the past several months for Contractors to submit
the form.

The Apparent Low Bidder now must submit the form by close of
Business (4:30 P.M.) on Bid day.

The new Contractor’s Disadvantaged Business Enterprise
Proposed Utilization Plan form contains additional information
that 1s required by USDOT.

The Disadvantaged Business Enterprise Proposed Utilization
Plan form will no longer be used. The new Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for Hot Mix
Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Shoulder Rehabilitation, Intersection Improvement, Drainage and
Safety Improvements in the towns of Windsor, China_and Winslow™ will be received from contractors at the Reception Desk,
Temporary Transportation Building in Winthrop, Maine, until 11:00 o’clock A.M. (prevailing time) on August 27, 2003, and at that time
and place publicly opened and read. Bids will be accepted only from contractors prequalified by the Department of Transportation for
Highway Construction or Paving projects. All other Bids will be rejected. MDOT is currently transitioning to provide for the option
of electronic bidding. We now accept electronic bids for those bid packages posted on our electronic bid website. Electronic bids
do not have to be accompanied by paper bids. Please nofe: the Department will accept a facsimile of the bid bond for the electronic
bid; however, the original bid bond must then he received at the MDOT Contract Section within 72 hours of the bid opening.
During this transition, dual bids (one paper, one electranic) will be accepted, with the paper copy taking precedence. For those
who chose to submit a paper bid alone, nothing has changed.

Description: Maine Federal Aid Project No. STP-1021(100)X, PIN 010211.00; DPB-8685{(600X, PIN 8685.60

Location: In Kennebec County, project STP-1021(100)X is located on Route 32, beginning at Route 17 and extending northerly 11.90
KM (7.39 Miy to a point 1.90 KM (1.18 MI) southerly of the intersection of Route 3. Project DPB-8685(600)X located at the
intersection of Bridge Street and Bay Street.

Outline of Work: Hot Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Intersection Improvement, Shoulder
Rehabilitation, Drainage Improvements, Safety Improvements and other incidental work.

The basis of award will be the total of all sections

For general information regarding Bidding and Contracting procedures, contact Bruce Carter at (207)624-3430. Qur webpage at
http://www.state. me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions of
bid amendments (not drawings), and bid results. For Project-specific information fax all questions to James Andrews at (207)624-3471.
Questions received after 12:00 noon of Monday prior ta bid date will not be answered. Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing
impaired persons may call the Telecommunication Device for the Deaf at (207)287-3392.

Plans, specifications and bid forms may be seen at the Maine Department of Transportation, Temporary Transportation Building in
Winthrop, Maine and at the Department of Transportation’s Division Office in Fairfield. They may be purchased from the Department
between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard} or check payable to Treasurer, State of Maine sent to
Maine Depariment of Transportation, Atftn.: Mailroom, 16 State House Station, Augusta, Maine (4333-0016. They also may be
purchased by telephone at (207)624-3536 between the hours of 8:00 2.m. to 4:30 p.m. Full size plans $100 ($107 by mail). Haif size
plans $50 ($53.50 by mail), Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount
or an official bank check, cashier’s check, ceriified check, certificate of deposit, or United States postal money order in the amount of
$80,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety
Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged Business
Enterprise program requirements as set forth by the Maine Department of Transportation.

Al work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002",
price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] Standard Detail updates can be found
at hitp://www state me.us/mdot/project/design/homepg. htm

The right is hereby reserved to the MDOT to reject any or all Bids.

Winthrop, Maine

August 6, 2003
JOHN E. DORITY

CHIEF ENGINEER




WINDSOR-CHINA, WINSLOW
010211.00, 008685.60
June 26, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/proj ect/design/schedule.htm. It is the responsibility of
the Bidder to determine if there are Amendments to the Project, to download them, and to
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received al of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicableto annual bid bondsor electronic bid bonds.)
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MAI NE DEPARTMENT OF TRANSPORTATI ON

Bl D

DATE OF OPEN NG : CALL ORDER :

CONTRACT ID : 010211.00

DPB- 8685( 60) X
STP- 1021( 100) X

COUNTY : KENNEBEC



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 1

DATE: 030804
SCHEDULE OF | TEMS REVI SED
CONTRACT I D 010211. 00 PROJECT(S): DPB- 8685( 60) X
STP- 1021( 100) X
CONTRACTOR

LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--eemcmmmmmmon IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 201. 11 CLEARI NG

I

0010| | 0.220] I I I
I | HA I I I I
| 201. 23 REMOVI NG SINGLE | | | |

0020| TREE TOP ONLY | 74.000| | |
I | EA I I I I
| 201. 24 REMOVI NG STUWP | | | | |

0030| | 73.000| I I I
I | EA I I I I
| 202. 12 REMOVI NG EXI STI NG | | | |

0040| STRUCTURAL CONCRETE | 20. 000 | |
I | VB I I I I
| 202. 203 PAVEMENT BUTT | | | |

0050| JO NTS | 545. 000| | |
I | M2 I I I I
| 203. 20 COMMON EXCAVATI ON | | | |

0060)| | 9470. 000| | |
I | VB I I I I
| 203. 21 ROCK EXCAVATION | | | | |

0070| | 1150. 000| I I I
I | VB I I I I
| 204. 41 REHABI LI TATI ON OF | | | | |

0080| EXI STI NG SHOULDERS, PLAN | 25170. 000| | | |
| QUANTI TY | M2 | I I I
| 211. 21 1 NSLOPE | | | |

0090| REHABI LI TATI ON | 13770. 000] | | |
I | M I I I I



MAI NE DEPARTMVENT OF TRANSPORTATI ON PAGE: 2
DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D 010211. 00 PROJECT(S): DPB- 8685( 60) X
STP- 1021( 100) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--emmcmmmmmcm e mmmmmmeeeee s
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 211. 40 NEW DI TCH | | |
0110| EXCAVATI ON | 2440. 000| | |
I | M I | |
| 211. 41 NEW DI TCH | | | |
0120| EXCAVATI ON - LEDGE | 210. 000| | |
| | M I I |
| 304. 10 AGGREGATE SUBBASE | | | |
0130| COURSE - GRAVEL | 8840. 000| | |
| | M8 | I |
| 304. 103 AGGREGATE | | | |
0140| SUBBASE - GRAVEL (TRUCK | 700. 000| | |
| MEASURE) | VB | | |
| 309.36 FULL DEPTH REC | | | |
0150| PAVEMENT W FOAM ASPHALT | 108450. 000| | |
| 6 | NCH DEPTH | V2 | | |
| 403.209 HOT M X ASPHALT | | | |
0160| 9. 5 MV SI DEWALKS, DRI VES, | 400. 000 | |
| I NCI DENTAL ) | MG | | |
| 403.210 HOT M X ASPHALT | | | |
0170/ 9.5 MM NOM NAL MAX SI ZE | 9284. 000| | |
| | MG | I |
| 403. 213 HOT M X ASPHALT | | | |
0180| 12.5 MM BASE | 10319. 000| | |
| | MG | I |
| 409. 15 Bl TUM NOUS TACK | | | |
0190| COAT APPLI ED | 18020. 000| | |
| | L | I |
| 411. 10 UNTREATED | | | |
0200| AGGREGATE SURFACE COURSE | 122. 000| | |
| (TRUCK MEASURE) | VB | | |
| 603. 16 375 MV CULVERT | | |
0210| PI PE OPTI ON | 000| | |



MAI NE DEPARTMVENT OF TRANSPORTATI ON PAGE: 3
DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D 010211. 00 PROJECT(S): DPB- 8685(60) X
STP- 1021( 100) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BIDAVOUNT
NO | DESCRI PTI ON | QUANTITY  |--ommmmimmmoe oo o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 603. 169 375 MM CULVERT | | | |
0220| Pl PE OPTION |11 | 33. 048] | |
I | M I I |
| 603. 17 450 MM CULVERT | | | |
0230| PI PE OPTI ON | | 295. 000| | |
| | M I I |
| 603. 179 450 MM CULVERT | | | |
0240| Pl PE OPTION 111 | 230. 000| | |
| | M I I |
| 603.19 600 MM CULVERT | | | |
0250| PI PE OPTI ON | | 25. 000 | |
| | M I I |
| 603. 199 600 MM CULVERT | | | |
0260| Pl PE OPTION |11 | 22. 500 | |
I | M I | |
| 603. 34 1050 MM SPAN 725 | | | |
0270| M RI SE Pl PE ARCH | 17. 800| | |
| | M I I |
| 604. 092 CATCH BASI N TYPE | | | |
0280| B1- C | 2. 000| | |
| | EA | I |
| 604. 161 ALTERI NG CATCH | | | |
0290| BASI N | 1. 000 | |
| | EA | I |
| 604. 182 CLEAN EXI STING | | | |
0300| CATCH BASI N AND MANHOLE | 5. 000| | |
I | EA I | |
| 605. 09 150 MV UNDERDRAI N | | | |
0310| TYPE B | 100. 000| | |
| | M I I |
| 605. 10 150 MV UNDERDRAI N | | | |
0320| QUTLET | 15. 000 | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4

DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D 010211. 00 PROJECT(S): DPB- 8685( 60) X
STP- 1021( 100) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BIDAVOUNT
NO | DESCRI PTI ON | QUANTITY  |--eeccmmmmmmn I
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 606. 17 GUARDRAI L TYPE 3B | | | | |
0330| - SINGLE RAIL | 194. 300| | | |
I | M | I I |
| 606. 21 GUARDRAI L TYPE 3B | | | | |
0340|- 4.5 M RADIUS OR LESS | 26. 670 | | |
| | M I | I |
| 606. 22 GUARDRAI L TYPE 3B | | | | |
0350| - OVER 4.5 M RADI US | 26. 670 | | |
| | M I | I |
| 606. 265 TERM NAL END - | | | | |
0360| SINGLE RAIL - GALVANI ZED | 4.000| | | |
| STEEL | EA | | | |
| 606. 35 GUARDRAI L | | | | |
0370| DELI NEATOR POST | 13. 000| | | |
I | EA | I I |
| 606. 47 SI NGLE WOOD POST | | | | |
0380] | 18. 000| | | |
| | EA | I I |
| 606. 754 W DEN SHOULDER | | | | |
0390| FOR 350 END TREATMENT | 6. 000| | | |
| | EA | I I |
| 606. 79 GUARDRAI L 350 | | | | |
0400| FLARED TERM NAL | 6. 000 | | |
| | EA | I I |
| 609. 15 SLOPED CURB TYPE | | | | |
0410] 1 | 41.000| | | |
I | M I | I |
| 609. 234 TERV NAL CURB | | | | |
0420| TYPE 1 - 1.2 METER | 2. 000 | | |
| | EA | I I |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 5
DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT 1D 010211. 00 PROJECT(S): DPB- 8685( 60) X
STP- 1021( 100) X
CONTRACTOR

LI NE| | TEM | APPROX. | UNTPRCE | BIDAVOUNT
NO | DESCRI PTI ON | QUANTITY  |--mmmcmmmmmmcom | mmmmmme e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

I | M

| 610. 08 PLAI N R PRAP |
0450| I

| | MB

| 610. 18 STONE DI TCH |
0460| PROTECTI ON |

| | MB

| 613. 319 EROSI ON CONTROL |
0470| BLANKET |

| | M2

| 615. 07 LOAM |
0480 |

| | VB

| 617. 37 WOODWASTE MULCH |
0490| |

| | MB

| 618. 1301 SEEDI NG METHOD |
0500| NUMBER 1 - PLAN QUANTITY |

| | UN

| 618. 1401 SEEDI NG METHOD |
0510| NUMBER 2 - PLAN QUANTITY |

| | UN

| 619. 1201 MULCH - PLAN |
0520| QUANTI TY |

| | UN

| 620. 58 EROCSI ON CONTROL |
0530| GEOTEXTI LE |

| | M2

| 626. 37 SPECI AL |
0540| FOUNDATI ON |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 6
DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT 1D 010211. 00 PROJECT(S): DPB- 8685(60) X
STP- 1021( 100) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--mmmmmmmmmmmm | mmmmmmceee o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 627. 76 TEMPORARY | | | |
0550| PAVEMENT MARKI NG LINE, | LUWP | LUMP | |
| WHl TE OR YELLOW | | | |
| 629. 05 HAND LABOR, | | | |
0560| STRAI GHT TI ME | 75. 000 | |
| | HR | I |
| 631. 12 ALL PURPCSE | | | |
0570| EXCAVATOR (1 NCLUDI NG | 75. 000 | |
| OPERATOR) | HR | | |
| 631. 14 GRADER (| NCLUDI NG | | | |
0580| OPERATOR) | 20. 000 | |
| | HR | I |
| 631.172 TRUCK - LARGE | | | |
0590]| (1 NCLUDI NG OPERATOR) | 150. 000| | |
| | HR | | I
| 631. 18 CHAI N SAW RENTAL | | | |
0600| (1 NCLUDI NG OPERATOR) | 40. 000 | |
| | HR | I |
| 631. 20 STUWP CHI PPER | | | |
0610| (| NCLUDI NG OPERATOR) | 30. 000 | |
| | HR | I |
| 631. 22 FRONT END LOADER | | | |
0620| (| NCLUDI NG OPERATOR) | 15. 000| | |
| | HR | I |
| 631. 32 CULVERT CLEANER | | | |
0630| (| NCLUDI NG OPERATOR) | 50. 000 | |
| | HR | | I
| 639. 19 FI ELD OFFI CE TYPE | | | |
0640| B | 1. 000 | |
| | EA | I |
| 643. 60 FLASH NG BEACON | | | |
0650| AT: | LUMP | LUMP | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 7

DATE: 030804
SCHEDULE OF | TEMS REVI SED:
CONTRACT 1D 010211. 00 PROJECT(S): DPB- 8685(60) X
STP- 1021( 100) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--eemccmmmmmmn- IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 643. 71 TRAFFI C SI GNAL | | | | |
0660| MODI FI CATI ON | LUMP | LUMP | [ |

I I
0670] | 3330. 000| | | |
|

| 656. 75 TEMPORARY SO L | | | | |
0690| EROSI ON AND WATER | LUMP | LUMP | | |
| POLLUTI ON CONTROL | | | | |

| 660. 21 ON- THE- JOB | |
0710| TRAI NI NG (BI D) | 1000. 000 | | |
|



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1021(100)X, PIN
010211.00; DPB-8685(600)X, PIN 8685.60, for the Hot Mix Asphalt Overlay, Full
Depth Reclamation with Foamed Asphalt, Shoulder Rehabilitation, Intersection
Improvement, Drainage and Safety Improvements in the towns of Windsor, China and
Winslow, County of Kennebec, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shal be responsible for furnishing al supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 1, 2004. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federa
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1021(100)X, PIN 010211.00; DPB-8685(600)X, PIN 8685.60, for the Hot
Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Shoulder
Rehabilitation, Intersection Improvement, Drainage and Safety Improvementsin the
towns of Windsor, China and Winslow, County of Kennebec, State of Maine, on which
bids will be received until the time specified in the “Notice to Contractors’ do(es)
hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit pricesin the attached “ Schedul e of
ltems’.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1021(100)X, PIN
010211.00; DPB-8685(600)X, PIN 8685.60, for the Hot Mix Asphalt Overlay, Full
Depth Reclamation with Foamed Asphalt, Shoulder Rehabilitation, Intersection
Improvement, Drainage and Safety Improvements in the towns of Windsor, China and
Winslow, County of Kennebec, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shal be responsible for furnishing al supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 1, 2004. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federa
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1021(100)X, PIN 010211.00; DPB-8685(600)X, PIN 8685.60, for the Hot
Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Shoulder
Rehabilitation, Intersection Improvement, Drainage and Safety Improvementsin the
towns of Windsor, China and Winslow, County of Kennebec, State of Maine, on which
bids will be received until the time specified in the “Notice to Contractors’ do(es)
hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit pricesin the attached “ Schedul e of
ltems’.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,
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Pole# 72/2

Pole# 60/117/5

Windsor-China
10211.00
Project Stationing

1+096 LT

1+266 LT

Flag pole Bridge corp. 1+453 RT

Pole# 13

1+675 LT

Sign (Welcome to Windsor Fair) 1+810 RT

Pole# 55/19

Pole# 55/21

Well w/ hand Pump
Pole# 46/28

Pole# 42/32

Pole# 39/117/5
Pole# 193

Pole# 3/3/191
Cemetery Flag Pole
Pole# 28/189

Pole# 22/183

Pole# 13/174

Pole# 8/109

2+007 LT

24119 LT

2+272 RT offset 23 Feet

2+318 LT

2+717 LT

2+858 LT

3+209 LT

3+323 LT

3+343 LT

3+447 RT

4+007 LT

4+307 LT

4+582 LT



Windsor-China
10211.00
Project Stationing

Pole# 3/165 4+776 LT
Pole# 78/158 5S+11S LT
Pole# 80/156 5S+238 LT
Pole# 85 5+478 LT
Pole# 91 S+752 LT
Pole#97 6+049 RT
Pole# 102 6+307 RT
Pole# 106 6+535 RT
Pole# 113 2 /121 7+002 RT
Pole# 117 7+352 RT
Pole#121/113 7+783 RT
Pole# 124 42 /108 8+121 RT
Pole# 126/105 8+278 RT
Pole#128 2 /102 8+449 LT
Polest 131/97 8+737 RT
Pole# 133/94 8+955 RT

Pole# 134/s 9+073 RT



Windsor-China
10211.00
Project Stationing
Pole# 137 9+313 LT
Pole# 12 9+593 RT

Town Line (China-Windsor) 9+984 LT&RT

Polei## 75 10+472 LT
Pole# 72 10+731 LT
Polet# 68 11+093 RT
Pole# 61 15 11+564 RT
Pole# 60 11+714 RT
Pole# 58 11+812 RT
Pole# 3 12+141 RT
Pole# 49/45 12+410 LT
Pole# 30/46/42 124561 LT
Pole# 42/28 12+738 LT
Project Marker # S0207 12+872 RT
@)
Cascade C.B 12+888 RT

END OF PROJECT 12+905



3+315

3+304

3+043

REED RD LT paved

3+033 SAME side RD RT

3+016

3+005

1+938

I
14719 1_|

14279 _

|
14232,
|

1+193 |

14443 _
I

|1
1

1+000

side RD RT

Begin

WINDSOR-CHINA
10211.00

8+082

8+076 Choate RD RT paved

7+265

7+120 1

6+532

|
6+385 f

6+238 _1I

6+180

6+170 Cosby RD RT 'paved

6+154

6+144 Cosby RD RT paved

4+954

RTE1O05RT & LT
4+932 Intersection

Page 1 of 2



WINDSOR-CHINA

10211.00

12+057 Kidder RD RT paved
11+334

I
11+160 1 |

I
|
11+105__,
]
l

10+868
10+675

|
10+545 |

1
I
9+436 12+905 END
-—|r|-'——
[
9+424 Ingaham RD RT paved 12+760
9+203 12+580
Weeks Mill LT& RT Chadwick DR

9+177 Intersection 12+567 LT paved
8+584 12+364
8+574 Twenty Rod RD LT paved 12+345 Arnold RD LT paved
8+082 | I 12+068

Page 2 0f 2



Superelevations

Windsor-China

Project # 10211.00

SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -2.00 | 1+000 | -2.00 -4.00
-4.00 -2.00 | 1+245 | -2.00 -4.00
-4.00 -2.03 | 1+255 | -1.48 -4.00
-4.00 -2.05 | 1+265 | -0.95 -4.00
-4.00 -2.08 | 1+275 | -0.43 -4.00
-4.00 -2.10 | 1+285 0.10 -4.00
-4.00 -2.13 | 1+295 0.63 -4.00
-4.00 -2.15 | 1+305 1.15 -4.00
-4.00 -2.18 | 1+315 1.68 -4.00
-4.00 -2.20 | 1+325 2.20 -4.00
-4.00 -2.18 | 1+335 1.68 -4.00
-4.00 -2.15 | 1+345 1.15 -4.00
-4.00 -2.13 | 1+355 0.63 -4.00
-4.00 -2.10 | 1+365 0.10 -4.00
-4.00 -2.08 | 1+375 | -0.43 -4.00
-4.00 -2.05 | 1+385 | -0.95 -4.00
-4.00 -2.03 | 1+395 | -1.48 -4.00
-4.00 -2.00 | 1+405 | -2.00 -4.00
-4.00 -2.00 | 1+770 | -2.00 -4.00
-4.00 -1.36 | 1+780 | -2.14 -4.00
-4.00 -0.73 | 1+790 | -2.28 -4.00
-4.00 -0.09 | 1+800 | -2.41 -4.00
-4.00 0.55 1+810 | -2.55 -4.00
-4.00 1.19 1+820 | -2.69 -4.00
-4.00 1.83 1+830 | -2.83 -4.00
-4.00 2.46 1+840 | -2.96 -4.00
-4.00 3.10 1+850 [ -3.10 -4.00
-4.00 3.10 1+940 [ -3.10 -4.00
-4.00 2.46 1+950 | -2.96 -4.00
-4.00 1.83 1+960 | -2.83 -4.00
-4.00 1.19 1+970 | -2.69 -4.00
-4.00 0.55 1+980 | -2.55 -4.00
-4.00 -0.09 | 1+990 | -2.41 -4.00
-4.00 -0.72 | 2+000 | -2.28 -4.00
-4.00 -1.36 | 2+010 [ -2.14 -4.00
-4.00 -2.00 | 2+020 | -2.00 -4.00
-4.00 -2.00 | 2+100 | -2.00 -4.00
-4.00 -1.25 | 2+110 | -2.25 -4.00
-4.00 -0.50 | 2+120 | -2.50 -4.00
-4.00 0.25 2+130 | -2.75 -4.00
-4.00 1.00 2+140 [ -3.00 -4.00
-4.00 1.75 2+150 | -3.25 -4.00
-4.00 2.50 2+160 [ -3.50 -4.00
-4.00 3.25 2+170 | -3.75 -4.00
-4.00 4.00 2+180 | -4.00 -4.00

C.H.I.LP., Rte. 32
SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 4.00 2+230 | -4.00 -4.00
-4.00 3.25 2+240 | -3.75 -4.00
-4.00 2.50 2+250 | -3.50 -4.00
-4.00 1.75 2+260 [ -3.25 -4.00
-4.00 1.00 2+270 | -3.00 -4.00
-4.00 0.25 2+280 | -2.75 -4.00
-4.00 -0.50 | 2+290 | -2.50 -4.00
-4.00 -1.25 | 2+300 | -2.25 -4.00
-4.00 -2.00 | 2+320 | -2.00 -4.00
-4.00 -2.00 | 2+540 | -2.00 -4.00
-4.00 -2.14 | 2+550 | -1.36 -4.00
-4.00 -2.28 | 2+560 | -0.73 -4.00
-4.00 -2.41 | 2+570 | -0.09 -4.00
-4.00 -2.55 | 2+580 0.55 -4.00
-4.00 -2.69 | 2+590 1.19 -4.00
-4.00 -2.83 | 2+600 1.83 -4.00
-4.00 -2.96 | 2+610 2.46 -4.00
-4.00 -3.10 | 2+620 3.10 -4.00
-4.00 -3.10 | 2+720 3.10 -4.00
-4.00 -3.41 | 2+730 3.41 -4.00
-4.00 -3.73 | 2+740 3.73 -4.00
-4.04 -4.04 | 2+750 4.04 -3.96
-4.35 -4.35 | 2+760 4.35 -3.65
-4.66 -4.66 | 2+770 4.66 -3.34
-4.98 -4.98 | 2+780 4.98 -3.02
-5.29 -5.29 | 2+790 5.29 -2.71
-5.60 -5.60 | 2+800 5.60 -2.40
-5.60 -5.60 | 2+870 5.60 -2.40
-5.18 -5.18 | 2+880 5.18 -2.82
-4.75 -4.75 | 2+890 4.75 -3.25
-4.33 -4.33 | 2+900 4.33 -3.67
-4.00 -3.90 | 2+910 3.90 -4.00
-4.00 -3.48 | 2+920 3.48 -4.00
-4.00 -3.05 | 2+930 3.05 -4.00
-4.00 -2.63 | 2+940 2.63 -4.00
-4.00 -2.20 | 2+950 2.20 -4.00
-4.00 -2.20 | 2+960 2.20 -4.00
-4.00 -2.18 | 2+970 1.68 -4.00
-4.00 -2.15 | 2+980 1.15 -4.00
-4.00 -2.13 | 2+990 0.63 -4.00
-4.00 -2.10 | 3+000 0.10 -4.00
-4.00 -2.08 | 3+010 | -0.43 -4.00
-4.00 -2.05 | 3+020 | -0.95 -4.00
-4.00 -2.03 | 3+030 | -1.48 -4.00
-4.00 -2.00 | 3+040 | -2.00 -4.00
-4.00 -2.00 | 3+050 | -2.00 -4.00




Superelevations

Windsor-China

Project # 10211.00

SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -1.48 | 3+060 | -2.03 -4.00
-4.00 -0.95 | 3+070 | -2.05 -4.00
-4.00 -0.43 | 3+080 | -2.08 -4.00
-4.00 0.10 3+090 [ -2.10 -4.00
-4.00 0.63 3+100 | -2.13 -4.00
-4.00 1.15 3+110 | -2.15 -4.00
-4.00 1.68 3+120 | -2.18 -4.00
-4.00 2.20 3+130 | -2.20 -4.00
-4.00 2.20 34230 | -2.20 -4.00
-4.00 1.68 3+240 | -2.18 -4.00
-4.00 1.15 3+250 | -2.15 -4.00
-4.00 0.63 3+260 | -2.13 -4.00
-4.00 0.10 3+270 | -2.10 -4.00
-4.00 -0.43 | 3+280 | -2.08 -4.00
-4.00 -0.95 | 3+290 | -2.05 -4.00
-4.00 -1.48 | 3+300 | -2.03 -4.00
-4.00 -2.00 | 3+310 | -2.00 -4.00
-4.00 -2.00 | 3+320 | -2.00 -4.00
-4.00 -2.43 | 3+330 | -1.08 -4.00
-4.00 -2.85 | 3+340 | -0.15 -4.00
-4.00 -3.28 | 3+350 0.78 -4.00
-4.00 -3.70 | 3+360 1.70 -4.00
-4.13 -4.13 | 3+370 2.63 -4.00
-4.55 -4.55 | 3+380 3.55 -4.00
-4.98 -4.98 | 3+390 4.48 -3.52
-5.40 -5.40 | 3+400 5.40 -2.60
-5.40 -5.40 | 3+450 5.40 -2.60
-4.98 -4.98 | 3+460 4.48 -3.52
-4.55 -4.55 | 3+470 3.55 -4.00
-4.13 -4.13 | 3+480 2.63 -4.00
-4.00 -3.70 | 3+490 1.70 -4.00
-4.00 -3.28 | 3+500 0.78 -4.00
-4.00 -2.85 | 3+510 | -0.15 -4.00
-4.00 -2.43 | 3+520 | -1.08 -4.00
-4.00 -2.00 | 3+530 | -2.00 -4.00
-4.00 -2.00 | 3+580 | -2.00 -4.00
-4.00 -1.11 | 3+590 | -2.39 -4.00
-4.00 -0.23 | 3+600 | -2.78 -4.00
-4.00 0.66 3+610 | -3.16 -4.00
-4.00 1.55 3+620 [ -3.55 -4.00
-4.00 2.44 3+630 | -3.94 -4.00
-4.00 3.33 3+640 [ -4.33 -4.33
-3.79 4.21 3+650 | -4.71 -4.71
-2.90 5.10 3+660 | -5.10 -5.10
-2.90 5.10 34820 | -5.10 -5.10
-3.48 4.52 34830 | -4.52 -4.52

C.H.I.LP., Rte. 32
SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 3.94 3+840 | -3.94 -4.00
-4.00 3.36 34850 [ -3.36 -4.00
-4.00 2.78 3+860 | -2.78 -4.00
-4.00 2.20 3+870 | -2.20 -4.00
-4.00 2.20 34880 | -2.20 -4.00
-4.00 2.93 34900 [ -2.93 -4.00
-4.00 3.65 3+910 | -3.65 -4.00
-4.00 4.38 34920 [ -4.38 -4.38
-2.90 5.10 34930 | -5.10 -5.10
-2.90 5.10 3+990 | -5.10 -5.10
-3.96 4.04 4+000 | -4.04 -4.04
-4.00 2.98 4+010 | -2.98 -4.00
-4.00 1.91 4+020 | -1.91 -4.00
-4.00 0.85 4+030 | -0.85 -4.00
-4.00 -0.21 | 4+040 0.21 -4.00
-4.00 -1.28 | 4+050 1.28 -4.00
-4.00 -2.34 | 4+060 2.34 -4.00
-4.00 -3.40 | 4+070 3.40 -4.00
-4.00 -3.40 | 4+190 3.40 -4.00
-4.00 -3.50 | 4+200 3.50 -4.00
-4.00 -3.60 | 4+210 3.60 -4.00
-4.00 -3.60 | 4+520 3.60 -4.00
-4.00 -3.40 | 4+530 2.90 -4.00
-4.00 -3.20 | 4+540 2.20 -4.00
-4.00 -3.00 | 4+550 1.50 -4.00
-4.00 -2.80 | 4+560 0.80 -4.00
-4.00 -2.60 | 4+570 0.10 -4.00
-4.00 -2.40 | 4+580 | -0.60 -4.00
-4.00 -2.20 | 4+590 | -1.30 -4.00
-4.00 -2.00 | 4+600 | -2.00 -4.00
-4.00 -2.00 | 5+420 | -2.00 -4.00
-4.00 -1.33 | 5+430 | -2.18 -4.00
-4.00 -0.65 | 5+440 | -2.35 -4.00
-4.00 0.03 5+450 | -2.53 -4.00
-4.00 0.70 5+460 | -2.70 -4.00
-4.00 1.38 5+470 | -2.88 -4.00
-4.00 2.05 5+480 [ -3.05 -4.00
-4.00 2.73 5+490 | -3.23 -4.00
-4.00 3.40 5+500 | -3.40 -4.00
-4.00 3.40 5+550 | -3.40 -4.00
-4.00 2.63 54560 [ -3.23 -4.00
-4.00 1.86 5+570 | -3.05 -4.00
-4.00 1.09 54580 [ -2.88 -4.00
-4.00 0.32 5+590 | -2.70 -4.00
-4.00 -0.46 | 5+600 | -2.53 -4.00
-4.00 -1.23 | 5+610 | -2.35 -4.00
-4.00 -2.00 | 5+620 [ -2.00 -4.00




Superelevations

Windsor-China

Project # 10211.00

SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -2.09 | 5+630 [ -1.34 -4.00
-4.00 -2.17 | 5+640 | -0.69 -4.00
-4.00 -2.26 | 5+650 | -0.03 -4.00
-4.00 -2.34 | 5+670 0.63 -4.00
-4.00 -2.43 | 5+680 1.29 -4.00
-4.00 -2.51 | 5+690 1.94 -4.00
-4.00 -2.60 | 5+700 2.60 -4.00
-4.00 -2.10 | 5+710 2.10 -4.00
-4.00 -1.60 | 5+720 1.60 -4.00
-4.00 -1.10 | 5+730 1.10 -4.00
-4.00 -0.60 | 5+740 0.60 -4.00
-4.00 -0.10 | 5+750 0.10 -4.00
-4.00 0.40 5+760 | -0.40 -4.00
-4.00 0.90 5+770 [ -0.90 -4.00
-4.00 1.40 5+780 | -1.40 -4.00
-4.00 1.90 54790 [ -1.90 -4.00
-4.00 2.40 5+800 | -2.40 -4.00
-4.00 2.90 54820 [ -2.90 -4.00
-4.00 3.40 5+830 | -3.40 -4.00
-4.00 3.40 5+850 | -3.40 -4.00
-4.00 3.61 5+860 | -3.61 -4.00
-4.00 3.81 54870 [ -3.81 -4.00
-3.98 4.02 5+880 | -4.02 -4.02
-3.77 4.23 54890 [ -4.23 -4.23
-3.57 4.43 5+900 | -4.43 -4.43
-3.36 4.64 54910 | -4.64 -4.64
-3.16 4.84 5+920 | -4.84 -4.84
-2.95 5.05 5+930 | -5.05 -5.05
-2.95 5.05 5+940 | -5.05 -5.05
-3.97 4.03 5+950 [ -4.03 -4.03
-4.00 3.00 5+960 | -3.00 -4.00
-4.00 1.98 54970 [ -1.98 -4.00
-4.00 0.95 5+980 | -0.95 -4.00
-4.00 -0.07 | 5+990 0.07 -4.00
-4.00 -1.10 | 6+000 1.10 -4.00
-4.00 -2.13 | 6+010 2.13 -4.00
-4.00 -3.25 | 6+020 3.25 -4.00
-4.00 -3.25 | 6+080 3.25 -4.00
-4.00 -3.09 | 6+090 2.59 -4.00
-4.00 -2.94 | 6+100 1.94 -4.00
-4.00 -2.78 | 6+110 1.28 -4.00
-4.00 -2.62 | 6+120 0.62 -4.00
-4.00 -2.47 | 6+130 | -0.03 -4.00
-4.00 -2.31 | 6+140 | -0.69 -4.00
-4.00 -2.16 | 6+150 [ -1.34 -4.00
-4.00 -2.00 | 6+160 | -2.00 -4.00
-4.00 -2.00 | 6+660 | -2.00 -4.00

C.H.I.LP., Rte. 32
SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -1.50 | 6+670 | -2.00 -4.00
-4.00 -1.00 | 6+680 | -2.00 -4.00
-4.00 -0.50 | 6+690 | -2.00 -4.00
-4.00 0.00 6+700 [ -2.00 -4.00
-4.00 0.50 6+710 | -2.00 -4.00
-4.00 1.00 6+720 [ -2.00 -4.00
-4.00 1.50 6+730 | -2.00 -4.00
-4.00 2.00 6+740 | -2.00 -4.00
-4.00 2.00 6+810 | -2.00 -4.00
-4.00 1.50 6+820 [ -2.00 -4.00
-4.00 1.00 6+830 | -2.00 -4.00
-4.00 0.50 6+840 [ -2.00 -4.00
-4.00 0.00 6+850 | -2.00 -4.00
-4.00 -0.50 | 6+860 | -2.00 -4.00
-4.00 -1.00 | 6+870 | -2.00 -4.00
-4.00 -1.50 | 6+880 | -2.00 -4.00
-4.00 -2.00 | 6+890 | -2.00 -4.00
-4.00 -2.28 | 6+900 | -1.23 -4.00
-4.00 -2.55 | 6+910 | -0.45 -4.00
-4.00 -2.83 | 6+920 0.33 -4.00
-4.00 -3.10 | 6+930 1.10 -4.00
-4.00 -3.38 | 6+940 1.88 -4.00
-4.00 -3.65 | 6+950 2.65 -4.00
-4.00 -3.93 | 6+960 3.43 -4.00
-4.20 -4.20 | 6+970 4.20 -3.80
-4.20 -4.20 | 7+050 4.20 -3.80
-4.14 -4.14 | 7+060 4.14 -3.86
-4.09 -4.09 | 7+070 4.09 -3.91
-4.03 -4.03 | 7+080 4.03 -3.97
-4.00 -3.97 | 7+090 3.97 -4.00
-4.00 -3.91 | 7+100 3.91 -4.00
-4.00 -3.86 | 7+110 3.86 -4.00
-4.00 -3.80 | 7+120 3.80 -4.00
-4.00 -3.80 | 7+200 3.80 -4.00
-4.00 -3.35 | 7+210 3.35 -4.00
-4.00 -2.90 | 7+220 2.90 -4.00
-4.00 -2.45 | 7+230 2.45 -4.00
-4.00 -2.00 | 7+240 2.00 -4.00
-4.00 -2.00 | 7+330 2.00 -4.00
-4.00 -2.00 | 7+340 1.50 -4.00
-4.00 -2.00 | 7+350 1.00 -4.00
-4.00 -2.00 | 7+360 0.50 -4.00
-4.00 -2.00 | 7+370 0.00 -4.00
-4.00 -2.00 | 7+380 | -0.50 -4.00
-4.00 -2.00 | 7+390 | -1.00 -4.00
-4.00 -2.00 | 7+400 | -1.50 -4.00
-4.00 3.80 7+410 | -3.80 -4.00
-4.00 3.80 7+460 | -3.80 -4.00




Superelevations

Windsor-China

Project # 10211.00

SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 3.08 7+470 | -3.58 -4.00
-4.00 2.35 7+480 [ -3.35 -4.00
-4.00 1.63 7+490 | -3.13 -4.00
-4.00 0.90 74500 [ -2.90 -4.00
-4.00 0.18 7+510 | -2.68 -4.00
-4.00 -0.55 | 7+520 | -2.45 -4.00
-4.00 -1.28 | 7+530 | -2.23 -4.00
-4.00 -2.00 | 7+540 | -2.00 -4.00
-4.00 -2.00 | 7+640 | -2.00 -4.00
-4.00 -1.24 | 7+650 | -2.26 -4.00
-4.00 -0.48 | 7+660 | -2.53 -4.00
-4.00 0.29 7+670 | -2.79 -4.00
-4.00 1.05 7+680 [ -3.05 -4.00
-4.00 1.81 7+690 | -3.31 -4.00
-4.00 2.58 7+700 [ -3.58 -4.00
-4.00 3.34 7+710 | -3.84 -4.00
-3.90 4.10 7+720 | -4.10 -4.10
-3.90 4.10 7+790 | -4.10 -4.10
-4.00 3.93 74800 [ -3.93 -4.00
-4.00 3.75 7+810 | -3.75 -4.00
-4.00 3.58 74820 [ -3.58 -4.00
-4.00 3.40 7+830 | -3.40 -4.00
-4.00 3.23 74840 [ -3.23 -4.00
-4.00 3.05 7+850 | -3.05 -4.00
-4.00 2.88 74860 [ -2.88 -4.00
-4.00 2.70 7+870 | -2.70 -4.00
-4.00 2.70 7+910 | -2.70 -4.00
-4.00 2.11 7+920 | -2.61 -4.00
-4.00 1.53 74930 [ -2.53 -4.00
-4.00 0.94 7+940 | -2.44 -4.00
-4.00 0.35 74950 [ -2.35 -4.00
-4.00 -0.24 | 7+960 | -2.26 -4.00
-4.00 -0.83 | 7+970 | -2.18 -4.00
-4.00 -1.41 | 7+980 | -2.09 -4.00
-4.00 -2.00 | 7+990 | -2.00 -4.00
-4.00 -2.00 | 8+160 | -2.00 -4.00
-4.00 -2.03 | 8+170 | -1.48 -4.00
-4.00 -2.05 | 8+180 | -0.95 -4.00
-4.00 -2.08 | 8+190 | -0.43 -4.00
-4.00 -2.10 | 8+200 0.10 -4.00
-4.00 -2.13 | 8+210 0.63 -4.00
-4.00 -2.15 | 8+220 1.15 -4.00
-4.00 -2.18 | 8+230 1.68 -4.00
-4.00 -2.20 | 8+240 2.20 -4.00
-4.00 -2.20 | 8+320 2.20 -4.00
-4.00 -1.50 | 8+330 1.50 -4.00

C.H.I.LP., Rte. 32
SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -0.80 | 8+340 0.80 -4.00
-4.00 -0.10 | 8+350 0.10 -4.00
-4.00 0.60 8+360 | -0.60 -4.00
-4.00 1.30 8+370 [ -1.30 -4.00
-4.00 2.00 8+380 | -2.00 -4.00
-4.00 2.00 8+730 | -2.00 -4.00
-4.00 1.50 8+740 | -2.00 -4.00
-4.00 1.00 8+750 [ -2.00 -4.00
-4.00 0.50 8+760 | -2.00 -4.00
-4.00 0.00 8+770 [ -2.00 -4.00
-4.00 -0.50 | 8+780 | -2.00 -4.00
-4.00 -1.00 | 8+790 | -2.00 -4.00
-4.00 -1.50 | 8+800 | -2.00 -4.00
-4.00 -2.00 | 8+810 | -2.00 -4.00
-4.00 -2.00 | 9+280 | -2.00 -4.00
-4.00 -2.39 | 9+290 | -1.11 -4.00
-4.00 -2.78 | 9+300 | -0.23 -4.00
-4.00 -3.16 | 9+310 0.66 -4.00
-4.00 -3.55 | 9+320 1.55 -4.00
-4.00 -3.94 | 9+330 2.44 -4.00
-4.33 -4.33 | 9+340 3.33 -4.00
-4.71 -4.71 | 9+350 4.21 -3.79
-5.10 -5.10 | 9+360 5.10 -2.90
-5.10 -5.10 | 9+630 5.10 -2.90
-4.71 -4.71 | 9+640 4.21 -3.79
-4.33 -4.33 | 9+650 3.33 -4.00
-4.00 -3.94 | 9+660 2.44 -4.00
-4.00 -3.55 | 9+670 1.55 -4.00
-4.00 -3.16 | 9+680 0.66 -4.00
-4.00 -2.78 | 9+690 | -0.23 -4.00
-4.00 -2.39 | 9+700 | -1.11 -4.00
-4.00 -2.00 | 9+710 | -2.00 -4.00
-4.00 -2.00 | 9+740 | -2.00 -4.00
-4.00 -1.16 | 9+750 | -2.34 -4.00
-4.00 -0.33 | 9+760 | -2.68 -4.00
-4.00 0.51 9+770 [ -3.01 -4.00
-4.00 1.35 9+780 | -3.35 -4.00
-4.00 2.19 9+790 [ -3.69 -4.00
-4.00 3.03 9+800 | -4.03 -4.03
-4.00 3.86 9+810 [ -4.36 -4.36
-3.30 4.70 9+820 | -4.70 -4.70
-3.30 4.70 9+980 | -4.70 -4.70
-3.21 4.79 9+990 | -4.79 -4.79
-3.12 4.88 | 10+000| -4.88 -4.88
-3.03 497 |10+010| -4.97 -4.97
-2.94 5.06 | 10+020 | -5.06 -5.06




Superelevations

Windsor-China

Project # 10211.00

SHLDR| LEFT |STATION RIGHT | SHLDR
-2.85 5.15 [10+030| -5.15 -5.15
-2.76 5.24 ] 10+040( -5.24 -5.24
-2.67 5.33 [10+050| -5.33 -5.33
-2.58 5.42 | 10+060 | -5.42 -5.42
-2.49 5.51 [10+070] -5.51 -5.51
-2.40 5.60 [10+080| -5.60 -5.60
-2.40 5.60 [10+280| -5.60 -5.60
-2.77 5.23 | 10+290 | -5.23 -5.23
-3.13 4.87 |10+300| -4.87 -4.87
-3.50 450 |[10+310| -4.50 -4.50
-3.87 4.13 |10+320| -4.13 -4.13
-4.00 3.77 | 10+330 | -3.77 -4.00
-4.00 3.40 [10+340]| -3.40 -4.00
-4.00 3.40 [10+360| -3.40 -4.00
-4.00 2.73 | 10+370| -3.23 -4.00
-4.00 2.05 ]10+380| -3.05 -4.00
-4.00 1.38 | 10+390( -2.88 -4.00
-4.00 0.70 | 10+400 | -2.70 -4.00
-4.00 0.02 [10+410]| -2.53 -4.00
-4.00 -0.65 | 10+420| -2.35 -4.00
-4.00 -1.33 | 10+430| -2.18 -4.00
-4.00 -2.00 | 10+440| -2.00 -4.00
-4.00 -2.00 | 10+470| -2.00 -4.00
-4.00 -2.03 | 10+480| -1.48 -4.00
-4.00 -2.05 | 10+490| -0.95 -4.00
-4.00 -2.08 | 10+500| -0.43 -4.00
-4.00 -2.10 | 10+510| 0.10 -4.00
-4.00 -2.13 | 10+520| 0.63 -4.00
-4.00 -2.15 | 10+530| 1.15 -4.00
-4.00 -2.18 | 10+540| 1.68 -4.00
-4.00 -2.20 | 10+550( 2.20 -4.00
-4.00 -2.20 | 10+600| 2.20 -4.00
-4.00 -2.18 | 10+610| 1.68 -4.00
-4.00 -2.15 | 10+620| 1.15 -4.00
-4.00 -2.13 | 10+630| 0.63 -4.00
-4.00 -2.10 | 10+640| 0.10 -4.00
-4.00 -2.08 | 10+650| -0.43 -4.00
-4.00 -2.05 | 10+660| -0.95 -4.00
-4.00 -2.03 | 10+670| -1.48 -4.00
-4.00 -2.00 | 10+680| -2.00 -4.00
-4.00 -2.00 | 10+740| -2.00 -4.00
-4.00 -1.50 | 10+750| -2.00 -4.00
-4.00 -1.00 | 10+760| -2.00 -4.00
-4.00 -0.50 | 10+770| -2.00 -4.00
-4.00 0.00 [10+780]| -2.00 -4.00
-4.00 0.50 | 10+790| -2.00 -4.00

C.H.I.LP., Rte. 32
SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 1.00 | 10+800( -2.00 -4.00
-4.00 150 [10+810] -2.00 -4.00
-4.00 2.00 [10+820] -2.00 -4.00
-4.00 2.00 | 11+070| -2.00 -4.00
-4.00 1.50 | 11+080| -2.00 -4.00
-4.00 1.00 [11+090] -2.00 -4.00
-4.00 0.50 [11+100]| -2.00 -4.00
-4.00 0.00 | 11+110( -2.00 -4.00
-4.00 -0.50 | 11+120| -2.00 -4.00
-4.00 -1.00 | 11+130| -2.00 -4.00
-4.00 -1.50 | 11+140| -2.00 -4.00
-4.00 -2.00 | 11+150| -2.00 -4.00
-4.00 -2.00 | 11+200| -2.00 -4.00
-4.00 -1.15 | 11+210| -2.35 -4.00
-4.00 -0.30 | 11+220| -2.70 -4.00
-4.00 0.55 [11+230] -3.05 -4.00
-4.00 1.40 |11+240] -3.40 -4.00
-4.00 2.25 | 11+250| -3.75 -4.00
-4.00 3.10 | 11+260 | -4.10 -4.10
-4.00 3.95 [11+270] -4.45 -4.45
-3.20 4.80 |[11+280]| -4.80 -4.80
-3.20 4.80 | 11+420| -4.80 -4.80
-4.00 3.95 | 11+430| -4.45 -4.45
-4.00 3.10 [11+440] -4.10 -4.10
-4.00 2.25 | 11+450| -3.75 -4.00
-4.00 140 | 11+460( -3.40 -4.00
-4.00 0.55 | 11+470| -3.05 -4.00
-4.00 -0.30 | 11+480| -2.70 -4.00
-4.00 -1.15 | 11+490| -2.35 -4.00
-4.00 -2.00 | 11+500| -2.00 -4.00
-4.00 -2.00 | 11+650| -2.00 -4.00
-4.00 -2.03 | 11+660| -1.48 -4.00
-4.00 -2.05 | 11+670| -0.95 -4.00
-4.00 -2.08 | 11+680| -0.43 -4.00
-4.00 -2.10 | 11+690| 0.10 -4.00
-4.00 -2.13 | 11+700| 0.63 -4.00
-4.00 -2.15 | 11+710| 1.15 -4.00
-4.00 -2.18 | 11+720| 1.68 -4.00
-4.00 -2.20 | 11+730| 2.20 -4.00
-4.00 -2.92 | 11+760| 2.92 -4.00
-4.00 -3.64 | 11+770| 3.64 -4.00
-4.36 -4.36 | 11+780| 4.36 -3.64
-5.08 -5.08 | 11+790| 5.08 -2.92
-5.80 -5.80 | 11+800| 5.80 -2.20
-5.80 -5.80 | 11+920| 5.80 -2.20
-4.90 -4,.90 | 11+930| 4.90 -3.10




Windsor-China

Project # 10211.00

Superelevations

SHLDR| LEFT |STATION RIGHT | SHLDR
-4.00 -4.00 | 11+940| 4.00 -4.00
-4.00 -3.10 | 11+950| 3.10 -4.00
-4.00 -2.20 | 11+960| 2.20 -4.00
-4.00 -2.20 | 11+990( 2.20 -4.00
-4.00 -2.18 | 12+000| 1.68 -4.00
-4.00 -2.15 | 12+010| 1.15 -4.00
-4.00 -2.13 | 12+020| 0.63 -4.00
-4.00 -2.10 | 12+030| 0.10 -4.00
-4.00 -2.08 | 12+040| -0.43 -4.00
-4.00 -2.05 | 12+050| -0.95 -4.00
-4.00 -2.03 | 12+060| -1.48 -4.00
-4.00 -2.00 | 12+070| -2.00 -4.00
-4.00 -2.00 | 12+880| -2.00 -4.00

C.H.I.LP., Rte. 32

[SHLDR] LEFT [STATION RIGHT |




Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Item 201.11 Clearing

STATION-STATION

1+370 RT (riprap downspout)

3+360-3+466 LT
3+360-3+420 RT
5+930-5+970 RT
7+670-7+730 LT
7+760-7+870 LT
8+200-8+230 RT
8+470-8+510 LT
8+690-8+730 RT
9+150-9+160 LT
9+180-9+190 LT

10+070 LT (pipe outlet)

10+590-10+720 RT
10+650-10+730 LT
11+100-11+130 RT
11+290-11+300 RT
11+350-11+400 LT
11+460-11+500 LT
11+760 LT (pipe)

11+920 RT (pipe)

12+610-12+640 LT

* Property owner wishes to keep all hardwood except for butt ends

Item 201.23 Remove Single Tree Top only

AREA

33 M*?
182 M*?
346 M?
19 M*
41 M?
13 M?
62 M*
34 M*?
38 M?
12 M?
22 M*?
16 M*
725 M
186 M
98 M*
60 M*
57 M*
145 M*
23 M*?
14 M*
71 M?

STATION

1+499 Rt
1+568 Rt
1+584 Rt
1+589 Rt
1+598 Rt
1+608 Rt
1+614 Rt
1+628 Rt
1+634 Rt

QTY

RPRRPRNRRRPR

Construction Notes

STATION

3+632 Rt
3+635 Rt
3+885 Rt
3+890 Rt
3+896 Rt
3+905 Rt
3+929 Rt
3+935 Rt
3+940 Rt
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Item 201.23 Remove Single Tree Top only (continued)

Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

STATION

1+681 Rt
1+706 Rt
1+738 Rt
1+764 Rt
1+794 Rt
1+925 Lt
2+044 Rt
2+084 Rt
2+098 Rt
2+152 Lt
2+253 Rt
2+283 Rt
2+412 Rt
2+419 Rt
3+306 Rt
3+315 Rt
3+547 Rt
3+552 Rt
3+585 Rt
3+594 Rt
3+590 Rt
3+607 Rt
3+619 Rt
3+626 Rt
3+629 Rt

*  Property owner wishes to keep wood except for butt ends
** Property owner wishesto keep all wood

Item 201.24 Remove Stump

QY

PRRRRPRPRPRPRRRPRRPRRRPRREPRPRRRPREPREPRRPRENRER

STATION

1+499 Rt
1+568 Rt

QrY

1
1

STATION

4+233 Rt
4+244 Rt
4+253 Rt
4+283 Rt.
4+303 Rt
4+720 Rt
4+846 Lt
4+860 Lt.
4+895 Rt
5+239 Lt.
5+589 Rt
5+672 Lt
5+681 Lt
6+859 Lt
6+875 Lt
6+898 Lt
6+926 Lt
7+605 Lt
7+607 Lt
7+537 Lt
7+617 Lt
8+232 Rt
8+320 Lt
9+005 Lt.
11+380 Lt
12+603 Rt
12+627 Lt
12+631 Lt
12+636 Lt

STATION

3+632 Rt
3+635 Rt
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 201.24 Remove Stump(continued)

STATION QTY STATION
1+584 Rt 1 3+885 Rt
1+589 Rt 1 3+890 Rt
1+598 Rt 2 3+896 Rt
1+608 Rt 1 3+905 Rt
1+614 Rt 1 3+929 Rt
1+645 Rt 1 3+935 Rt
1+656 Rt 1 3+940 Rt
1+628 Rt 1 4+233 Rt
1+634 Rt 1 4+244 Rt
1+681 Rt 1 4+253 Rt
1+706 Rt 1 4+283 Rt.
1+738 Rt 2 4+303 Rt
1+764 Rt 1 4+846 Lt
1+794 Rt 1 4+860 Lt.
1+985 Rt 1 4+895 Rt
2+044 Rt 1 5+239 Lt.
2+084 Rt 1 5+589 Rt
2+098 Rt 1 5+672 Lt
2+152 Lt 1 5+681 Lt
2+253 Rt 1 6+859 Lt
2+283 Rt 1 6+875 Lt
2+345 Lt 1 6+898 Lt
2+412 Rt 1 6+926 Lt
2+419 Rt 1 7+605 Lt
3+306 Rt 1 7+607 Lt
3+315 Rt 1 7+537 Lt
3+547 Rt 1 7+617 Lt
3+547 Lt 1 8+232 Rt
3+552 Rt 1 8+320 Lt
3+585 Rt 1 9+005 Lt.
3+594 Rt 1 11+380 Lt
3+590 Rt 1 12+603 Rt
3+607 Rt 1 12+627 Lt
3+619 Rt 1 12+631 Lt
3+626 Rt 1 12+636 Lt
3+629 Rt 1
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

[tem 202.203 Pavement Butt Joints

STATION

1+010 ML
12+885 ML
6+231 Bridge
6+235 Bridge
15 Side Roads
55 Paved Drives

Item 203.20 Common Excavation

Full Construction areas: 5+470 - 5+525
5+680 - 5+730
5+915 - 5+970
6+710 - 6+775
6+815 - 6+920
7+435 - 7+480
7+565 - 7+605
7+710 - 7+755
8+330 - 8+382

12+010 - 12+160
12+565 - 12+670
NOTE:

Excavation of drivesin Full Construction areas will be paid as 203.20

Crosspipe at 6+777 and driveway pipes at 6+810 Rt, 8+805 Rt and 8+970
Lt will be removed under thisitem

Item 203.21 Rock Excavation

See cross sections for full reconstruction areas.

Item 204.41 Rehabilitation of Existing Shoulders, Plan Quantity

STATION - STATION SIDE  WIDTH

1+010 - 12+880* Rt 1.22M

1+010 - 12+880* Lt 1.22M
* Except paved drives, paved side roads, Full Construction and Variable Gravel areas
* Add 0.61M for Curb Type 3 areas (not in Full Construction or Variable Gravel areas)
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 204.41 Rehabilitation of Existing Shoulders, Plan Quantity (continued)

*Additional areafor 2.4 M wide shoulders (including tapers) and Type 3b guardrail
areas.

STATION - STATION SIDE  WIDTH

1+361 - 1+370 Rt 0.90 M
1+369 - 1+411 Lt 0.90M
3+725 - 3+785 Rt 0.60 M
3+785 - 3+905 Rt 1.20 M
3+905 - 3+965 Rt 0.60 M
3+795 - 3+855 Lt 0.60 M
3+855 - 3+915 Lt 1.20 M
3+915 - 3+975 Lt 0.60 M
5+890 - 5+915 Rt 0.90 M
6+182 - 6+232 Lt 0.90 M
6+227 - 6+234 Rt 0.90 M
6+235 - 6+244 Lt 0.90 M
6+235 - 6+263 Rt 0.90M
12+170 - 12+230 Rt 0.60 M
12+230 - 12+350 Rt 1.20M
12+350 - 12+410 Rt 0.60 M
12+360 - 12+420 Lt 1.20M
12+420 - 12+480 Lt 0.60 M
NOTE:

Thiswork to be done prior to reclamation in CIP areas.

Payment will not be made for rehabilitation of existing shouldersin
culvert gravel transition areas, full construction areas, and variable depth
gravel areas.

Profile change areas to be paid as 203.20 and 304.10.

During the grading of reclaimed pavement on mainline, contractor shall
place, grade, and compact 50 - 100mm of reclaimed mainline pavement on
shoulders.
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

LEFT

1+335-1+375
1+405-1+423
1+477-1+505
1+545-1+613
1+627-1+822
1+844-1+973
1+987-2+047
2+080-2+102
2+155-2+190
2+355-2+398
2+407-2+466
2+473-2+492
2+507-2+528
2+551-2+556
2+563-2+585
+595-2+719
2+733-2+905
2+915-2+940
3+015-3+075
3+183-3+255
3+320-3+365
3+452-3+530
3+548-3+595
3+655-3+801
3+920-3+995
4+044-4+175
4+245-4+478
4+482-4+526
4+534-4+553
4+575-4+606
4+611-4+670
4+678-4+735
4+758-4+822
4+829-4+872
5+005-5+097
5+104-5+158
5+167-5+226
5+235-5+242
5+248-5+269
5+280-5+286
5+293-5+304

LENGTH

40M
18M
28 M
68 M
195 M
129 M
60M
22 M
3BM
43M
S59M
19M
21M
S5M
22 M
124 M
172M
25M
60 M
72M
45M
78 M
47/ M
146 M
M
131 M
233 M
U4 M
19M
31M
SOM
5/'M
64 M
43 M
92 M
4 M
S59M
7M
21 M
6M
iM

Construction Notes
Item 211.21 Inslope Rehabilitation

RIGHT
1+043-1+195
1+645-1+658
1+680-1+775
1+825-1+875
1+909-1+951
1+961-2+190
2+320-2+399
2+438-2+804
2+817-2+892
2+906-2+928
2+938-2+948
3+075-3+237
3+246-3+509
3+685-3+829
3+835-4+020
4+030-4+054
4+071-4+181
4+190-4+398
4+483-4+522
4+605-4+631
4+637-4+687
4+696-4+704
4+727-4+760
A+774-4+795
4+804-4+851
4+879-4+896
4+904-4+910
5+065-5+226
5+233-5+301
5+308-5+332
5+339-5+369
5+382-5+415
5+427-5+470
5+614-5+680
5+840-5+920
5+970-6+137
6+187-6+218
6+275-6+325
6+445-6+513
6+526-6+540
7+000-7+072
7+085-7+107
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LENGTH

152 M
13M
B M
50 M
42 M
229 M
79 M
366 M
B M
22 M
10M
162 M
263 M
144 M
185 M
24 M
110 M
208 M
39M
26 M
S0M
8M
33M
21 M
47/ M
17M
6 M
161 M
68 M
24 M
30M
33M
43 M
66 M
80M
167 M
31M
S0M
68 M
14 M
72M
22 M



Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 211.21 Insope Rehabilitation (continued)

LEFT LENGTH RIGHT LENGTH
5+309-5+413 104 M 7+111-7+155 44 M
5+427-5+445 18 M 7+163-7+192 29 M
5+555-5+565 10M 7+205-74+355 150 M
5+585-5+680 95 M 7+480-7+535 55 M
5+840-5+850 10M 7+605-7+670 656 M
5+875-5+910 3BM 7+785-7+876 91 M
5+970-6+000 30M 7+945-7+997 52M
6+020-6+052 32M 8+009-8+040 31M
6+065-6+166 101 M 8+088-8+122 34M
6+176-6+190 14 M 8+129-8+133 4 M
6+250-6+295 45M 8+144-8+180 36 M
6+395-6+447 52M 8+442-8+548 106 M
6+454-6+470 16 M 8+561-8+595 34 M
6+770-6+820 50 M 8+619-8+665 46 M
6+920-7+097 177 M 8+820-8+956 136 M
7+108-7+175 67 M 8+993-9+062 69 M
7+253-7+340 87 M 9+070-9+120 50M
7+350-7+420 70M 9+240-9+274 34M
7+428-7+435 ™ 9+283-9+328 45M
7+480-7+520 40M 9+339-9+418 9M
7+528-7+560 32M 9+448-9+480 32M
7+600-7+639 5OM 9+488-9+684 196 M
7+651-7+665 14 M 9+995-10+105 110 M
7+750-7+805 55 M 10+135-10+295 160 M
8+086-8+118 32M 10+305-10+343 38 M
8+137-8+180 43 M 10+376-10+400 24 M
8+440-8+568 128 M 10+417-10+444 24 M
8+662-8+720 58 M 10+457-10+464 ™
8+868-8+887 19M 10+474-10+508 3AM
8+892-8+961 69 M 10+522-10+750 228 M
8+980-8+983 3M 10+825-10+835 10M
8+997-9+095 98 M 10+855-11+168 313 M
9+103-9+114 11 M 11+177-11+208 31 M
9+230-9+302 72M 11+218-11+239 21 M
9+310-9+387 77M 11+249-11+343 94 M
9+425-10+344 919 M 11+352-11+386 34 M

10+356-10+483 127 M 11+397-11+523 126 M
10+493-10+535 42 M 11+535-11+626 91 M
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 211.21 Insope Rehabilitation (continued)

LEFT

10+609-10+759
10+765-10+803
10+811-10+832
10+847-11+093
11+103-11+135
11+245-11+273
11+288-11+311
11+318-11+326
11+335-11+405
11+445-11+510
11+529-11+588
11+760-11+778
11+790-11+848
11+892-11+926
11+931-11+975
12+235-12+255
12+290-12+311
12+331-12+342
12+362-12+395
12+425-12+453
12+462-12+560
12+670-12+721
12+733-12+777
12+787-12+880

LENGTH

150 M
38M
21 M
246 M
32 M
28M
23 M
8M
70M
65 M
S9M
18 M
58 M
34 M
4 M
20M
21 M
11M
33M
28M
98 M
51 M
4 M
93 M

Item 211.30 Ditch Excavation

LEFT

1+098-1+155
2+320-2+355
2+905-2+915
7+175-7+179
7+187-7+195
7+205-7+253
10+175-7+179
11+187-7+195

LENGTH

5/'M
35 M
10M
4M
8M
48 M
59M
110 M

RIGHT

11+635-11+660
11+669-11+701
11+709-11+730
11+737-11+786
11+794-11+833
11+841-11+925
11+945-12+010
12+160-12+297
12+345-12+405
12+413-12+424
12+430-12+442
12+447-12+459
12+463-12+474
12+479-12+507
12+512-12+532
12+542-12+557
12+670-12+711
12+721-12+728
12+736-12+755
12+775-12+793
12+875-12+880

RIGHT

1+265-1+295
1+303-1+360
1+385-1+404
2+956-2+983
3+043-3+075
3+603-3+615
5+060-5+065
6+325-6+413
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LENGTH

25M
32 M
21 M
49 M
39M
84 M
65 M
137 M
60 M
11 M
12M
12M
11 M
28 M
20 M
15M
41M
M
19M
18M
5SM

LENGTH

30M
5/'M
19M
27 M
32 M
12M
S5M
88 M



Item 211.30 Ditch Excavation (continued)

Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

LEFT

Item 211.40 New Ditch Excavation

LENGTH

LEFT

1+202-1+304
1+310-1+335
1+505-1+545
3+365-3+394
3+610-3+655
3+811-3+853
3+858-3+906
3+995-4+008
4+175-4+245
5+445-5+470
5+532-5+555
5+565-5+571
5+582-5+585
5+850-5+855
5+865-5+875
5+910-5+914
6+000-6+006
6+015-6+020
6+295-6+305
6+318-6+395
6+470-6+484
6+495-6+521
6+532-6+540
6+575-6+595
6+604-6+631
6+644-6+670
6+675-6+710
7+665-7+710

LENGTH

102 M
25M
40 M
29 M
45M
42 M
48 M
13M
70M
25M
23 M
6 M
3M
SM
10M
4 M
6 M
5SM
10M
7"TM
14 M
26 M
8 M
20 M
27 M
26 M
35M
45 M

Construction Notes

RIGHT

7+366-7+440
7+535-7+560
7+750-7+785
8+315-8+329
8+425-8+438
8+595-8+605

RIGHT

3+603-3+685
5+542-5+602
6+598-6+710
6+770-6+803
6+813-6+820
6+920-6+944
6+953-7+000
7+080-7+085
7+200-7+205
8+195-8+215
8+260-8+285
8+405-8+415
8+966-8+984
9+694-9+715
9+715-9+995

10+105-10+135
10+295-10+305
10+835-10+855
11+925-11+945
12+755-12+775
12+801-12+875
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LENGTH

4AM
25M
35 M
14 M
13M
10M

LENGTH

82M
60 M
112 M
33M
M
24 M
47/ M
SM
S5M
20M
25M
10M
18M
21M
280 M
30M
10M
20M
20 M
20M
4AM



Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 211.40 New Ditch Excavation (continued)

LEFT LENGTH RIGHT
7+805-7+860 55M
7+940-7+992 52M
8+595-8+649 54 M
8+795-8+832 37M
8+840-8+860 20M

11+405-11+445 40M
11+598-11+760 162 M
11+852-11+882 30M
11+975-12+010 35 M
12+160-12+235 "M
12+255-12+290 35 M
12+395-12+425 30M

Item 211.41 New Ditch Excavation - L edge

LEFT LENGTH RIGHT
3+394-3+452 58 M 8+665-8+735
7+860-7+940 80M

Item 304.10 Aggregate Subbase Course-Gravel

STATION - STATION

2+240 - 2+320 Variable Gravel
5+470 - 5+525 Full Construction
5+680 - 5+840 Full Construction
5+915 - 5+970 Full Construction
6+540 - 6+615 Variable Gravel
6+640 - 6+775 Variable Gravel
6+815 - 6+920 Full Construction
7+435 - 7+480 Full Construction
7+565 - 7+605 Full Construction
7+670 - 7+710 Variable Gravel
7+710 - 7+755 Full Construction
8+040 - 8+075 Variable Gravel
8+180 - 8+330 Variable Gravel
8+330 - 8+380 Full Construction
8+380 - 8+445 Variable Gravel
8+715 - 8+820 Variable Gravel
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70M



Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 304.10 Aqgregate Subbase Course-Grave (continued

9+120 - 9+230 Variable Gravel
12+010 - 12+160 Full Construction
12+565 - 12+670 Full Construction
NOTE:

All drivesin variable depth gravel and full construction areas will be paid
as 304.10.

All other driveswill be paid as 304.103.

Item 304.103 Aggregate Subbase Course-Gravel-Truck Measure

NOTE:

Utilize in entrances to match pavement.
Drives in profile change areas to be paid under Item 304.104.

Item 309.36 Full Depth Recycled Pavement with Foamed Asphalt, 150 mm

STATION - STATION AREA
1+015 — 12+880 108,446 M?
NOTES:

Average depth of existing pavement on travel way = 140mm

Existing shoulders are not paved.

Reclaim and treat full width (travel way and shoulders), following

204.41 Rehabilitation of Existing Shoulders.

Grading operations shall be conducted in such a manner asto ensure that
50 - 100mm of reclaimed pavement is graded into top course of shoulders
prior to penetrating with foamed asphalt.

ltem 403.209 HMA 9.5 mm Drives, Etc.

Estimated = 393MG
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Iltem 403.210 HMA 9.5 mm Surface

STATION - STATION

Mainline and Shoulders
Plus 15 Side Roads

NOTE:

Shoulder pavement shall taper from 35mm depth at edge of travel lane to
30mm depth at edge of shoulder.

Estimated = 9280MG

ltem 403.213 HMA 12.5mm Base

STATION - STATION

Mainline and Shoulders
Plus 15 Side Roads

NOTE:

Shoulder pavement shall taper from 40mm depth at edge of travel lane to
30mm depth at edge of shoulder.

Estimated = 10,312MG

Item 409.15 Bituminous Tack Coat Applied

Estimated = 18,020L (Two applications.)

Item 411.10 Untreated Aqgregate Surface Course, Truck Measure

Thisitem to be used to back up paved lips, entrances and turnouts as directed by MDOT
Resident (or his/her designee).

Estimated = 122M3
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 603.16 375mm Culvert Pipe Option |

STATION LENGTH NOTES
1+345 Rt 18.3 M Widen Shoulder - M.E.L.T.
2+269 Rt 55M Extend Rt.
3+100 Rt 9.1 M New location
6+594 Rt 12.2M Replace existing
6+746 Lt 12.2M New location
7+076 Rt 122M Replace existing
7+424 Lt 9.1M Replace existing
7+710 Rt 9.1 M New location
7+737 Rt 15.2M New location
7+886 Lt 12.2M New location
11+098 Lt 9.1 M New location
11+391 Rt 12.2M New location
11+735 Rt 9.1 M New location
12+113 Lt 304 M New location

Undetermined L ocations 48.8 M

I tem 603.169 375mm Culvert Pipe Option |11

STATION LENGTH NOTES
3+967 152 M Replace existing
8+304 140M Replace existing

Item 603.17 450mm Culvert Pipe Option |

STATION LENGTH NOTES
1+307 Lt 9.1 M New location
2+280 Lt 122M Replace existing
2+300 Lt 9.1M Replace existing
5+770 Lt 9.1M New location
5+805 Lt 122M Replace existing
5+860 Lt 122M Replace existing
5+917 Lt 122M Replace existing
6+010 Lt 122M Replace existing
6+290 Lt 9.1M New location
6+315 Lt 9.1M Replace existing
6+450 Lt 122M New location
6+489 Lt 122M New location
6+526 Lt 122M New location
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 603.17 450mm Culvert Pipe Option | (continued)

6+600 Lt 35.1M New location

6+637 Lt 12.2M New location

6+672 Lt 9.1M Replace existing

8+236 Rt 9.1M New location

8+749 Lt 9.1M New location

9+235 Rt 122M Replace existing

9+689 Rt 12.2M New location

Route 105 122M New location (entrance behind Hussey’ s Store)

Undetermined locations 48.8 M

Item 603.179 450mm Culvert Pipe Option |11

STATION LENGTH NOTES
1+107 16.0M Replace existing
2+264 55M Extend Lt
3+200 14.6 M Replace existing
3+818 16.3M Replace existing
4+925 Rt 2.0M New location (Route 105 East)
4+946 16.0M New location
5+062 134 M Replace existing
5+444 134 M Replace existing
7+320 182 M Replace existing
8+245 158 M Replace existing
10+070 17.0M Replace existing
11+295 16.8 M New location
11+478 158 M Replace existing
12+296 134 M Replace existing

Item 603.19 600mm Culvert Pipe Option |

STATION LENGTH NOTES
6+300 Lt 9.1M Replace existing
6+310 Lt 122M Replace existing
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 603.199 600mm Culvert Pipe Option |11

STATION LENGTH NOTES
3+380 195M New location
8+487 3.0M Extend Lt

Item 603.34 1050mm Pipe Arch Option |11

STATION LENGTH NOTES

6+095 17.8M Replace existing pipe

[tem 604.092 Catch Basin Type B1-C

STATION QUANTITY
4+913 Rt 1
4+942 Rt 1

Item 605.09 150mm U.D. TypeB

STATION - STATION LENGTH

Undetermined locations 100 M

Item 606.17 Guardrail Type 3b - Single Rail

STATION - STATION LENGTH
1+361.43 - 1+395.72 Rt 34.29M
1+369.09 - 1+411.00 Lt 4191 M
5+890.23 - 5+943.57 Rt 53.34 M
6+182.47 - 6+224.38 Lt 4191 M
6+243.22 - 6+247.03 Lt 3.81M
6+243.22 - 6+262.27 Rt 19.05 M
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 606.21 Guardrail Type3b -4.5M Radiusor Less

STATION

1+395.72 Rt
1+411.00 Lt
6+182.47 Lt
6+224.38 Rt & Lt
6+239.41 Rt & Lt

LENGTH

3.81M
3.81M
3.81M
7.62 M
7.62 M

Item 606.22 Guardrail Type 3b - Over 4.5 M Radius

STATION

1+395.72 Rt
1+411.00 Lt
6+182.47 Lt
6+228.19 Rt*
6+228.19 Lt*
6+235.60 Rt* & Lt*

NOTE

LENGTH COMMENTS

3.81M

3.81M

3.81M

3.81M

3.81M Reverse Radius
7.62M Reverse Radii

* Each of these four radii will be connected to an existing concrete bridge rail.

Item 606.265 Terminal End - Single Rail - Galvanized

STATION

1+395.72 Rt
1+411.00 Lt
6+182.47 Lt
6+224.38 Rt

QUANTITY

lea
lea
lea
lea

Item 606.35 Guardrail Delineator Post

STATION

1+350.00 Rt
1+357.66 Lt
1+361.43 Rt
1+395.72 Rt
1+411.00 Lt

lea
lea
lea
lea
lea

QUANTITY
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 606.35 Guardrail Delineator Post (continued)

5+878.80 Rt 2ea
5+955.00 Rt lea
6+182.47 Lt lea
6+224.38 Rt lea
6+258.46 Lt 2ea
6+273.70 Rt lea

Item 606.47 Single Wood Posts

Estimated 18 Mailbox posts need to be replaced or added

Item 606.754 Widen Shoulder for 350 End Treatment

STATION - STATION QUANTITY
1+330.00 - 1+361.43 Rt lea
1+337.66 - 1+369.09 Lt lea
5+858.80 - 5+890.23 Rt lea
6+247.03 - 6+278.46 Lt 1lea
6+269.89 - 6+293.70 Rt lea

Item 606.79 Guardrail 350 Flared Terminal

STATION - STATION QUANTITY
1+350.00 - 1+361.43 Rt lea
1+357.66 - 1+369.09 Lt lea
5+878.80 - 5+890.23 Rt lea
5+943.57 - 5+955.00 Rt lea
6+247.03 - 6+258.46 Lt lea
6+262.27 - 6+273.70 Rt lea

Item 609.15 Sloped Curb Type 1l

STATION - STATION LENGTH COMMENTS

4+890.5 - 4+909.8 Lt 152M Island - 0.61 M wide
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Item 609.234 Terminal Curb Typel-1.2M

Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

STATION

4+889.3 Lt
4+909.8 Lt

QUANTITY

lea
lea

ltem 609.31 Curb Type3

LEFT

1+023-1+084
1+155-1+196
1+421-1+446
1+452-1+480
2+112-2+155
3+075-3+113
3+120-3+132
3+140-3+174
3+255-3+300
4+015-4+038
4+559-4+575
4+735-4+751
5+499-5+524
6+835-6+844
6+854-6+866
6+874-6+885
7+565-7+595
7+715-7+739
8+001-8+050
8+060-8+078
8+360-8+375

12+580-12+647

9+395-9+425

12+665-12+721

4+534-4+553

LENGTH

61M
41M
25M
28M
43 M
38M
12M
AM
45 M
23M
16 M
16 M
25M
9M
12M
11M
30M
24M
49 M
18M
15M
67 M
30M
56 M
19M

RIGHT

1+195-1+229
1+235-1+265
1+417-1+462
1+475-1+645
1+775-1+814
1+875-1+893
2+408-2+432
2+992-3+002
4+411-4+423
4+435-4+464
4+537-4+605

LENGTH

AM
30M
45 M
170M
39M
18 M
24 M
10M
12M
29M
68 M

4+862.5-4+866.1 (Idand) 3.6M

4+940-4+959
4+969-4+976
5+510-5+536
6+419-6+437
6+867-6+905
7+584-7+605
7+883-7+888
7+898-7+945
8+347-8+405

10+750-10+836
12+075-12+099
12+115-12+135
12+581-12+594
12+599-12+665

19M
™
26M
18M
38M
21M
SM
4/ M
58 M
86 M
24M
20M
13M
66 M

4+990-4+992(Paved Island) 4 M
5+003-5+024(Paved Island) 42 M

5+036-5+060
2+190-2+260
6+757-6+805
6+813-6+843
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

Item 610.08 Plain Rip Rap

STATION COMMENTS
1+340 Lt & Rt Sediment Trapsin ditch
1+363 Rt Pad and downspout
1+389 Rt Sediment Trap in ditch
3+818 Rt Pad
6+260 Lt Sediment Trap in ditch
6+260 Rt Level Spreader

10+070 Rt & Lt Pads

11+932 Lt Pad

Item 610.18 Stone Ditch Protection

LEFT RIGHT
STATION - STATION STATION - STATION
2+170-2+245 3+640-3+765
2+345-2+370 5+695-5+785
5+955-6+006 6+300-6+375

6+015-6+018
6+300-6+305
6+318-6+395
6+570-6+595
6+604-6+631
6+644-6+670
6+675-6+740
7+160-7+179
7+187-7+195
7+205-7+253
9+120-9+160

11+932-12+068

6+575-6+590
6+598-6+750
6+905-6+944
6+953-7+072
7+080-7+107
7+111-7+155
7+163-7+192
7+200-7+255
7+335-7+355
7+366-7+440
8+600-8+605
8+619-8+662
9+070-9+168
(Radius Tyler Road)9+178-9+186
11+925-12+000
12+780-12+793
12+801-12+865

Item 613.319 Erosion Control Blanket

Thisitem to be used in al ditches. Some ditches may require a double width.
The MDOT Resident (or his’/her designee) may also require thisitem placed on some
slopes, pipe ends and driveway radii.
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Windsor-China Rte 32 Pin# 10211.00 C.H.I.P.

Construction Notes

ltem 615.07 L oam

Thisitem to be used at the discretion of the MDOT Resident (or his’her designee).

Item 618.1301 Seeding Method 1 - Plan Quantity

Thisitem to be used at Stations 2+680-2+750 Lt and 3+075-3+174 Lt

Item 618.1401 Seeding Method 2 - Plan Quantity

This item to be used on all disturbed areas except for those mentioned in Seeding
Method 1.

[tem 619.1201 Mulch - Plan Quantity

Thisitem to be used in all disturbed areas.

Item 620.58 Erosion Control Geotextile

This Item to be used under Rip Rap and Stone Ditch Protection as directed by the
MDOT Resident (or his’her designee).

ltem 629.05 and 631's

Rental Itemsto be used for ditching and other miscellaneous tasks.
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Windsor-China

Project #10211.00

C.H.I.P.,Rte#32
GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at paved drives and entrances that are not being reconstructed.
Tacking of joints shall be in accordance with the 2002 Specifications.

All inslope and ditchesin cut areas shall be regraded to 1.3, or flatter, as directed by
MDOT Resident (or hig/her designee).

The Contractor shall place suitable existing material, or other material acceptable to
the MDOT Resident (or his/her designee), on all pavement edgesto allow no greater than
a40 mm drop-off and be graded to 1.3 or flatter. Payment to be incidental to the contract.

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the MDOT Resident (or his/her designee).

Any damage to the slopes caused by the Contractor’ s equipment, personnel, or operation
shall be repaired to the satisfaction of the MDOT Resident (or his’her designee). All work,
equipment and materials required to make repairs shall be at the Contractor’ s expense.

A one meter (1 m) paved lip shall be placed at all gravel entrances, except woods and
field entrances, unless otherwise directed by the MDOT Resident (or his’her designee).

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

When superelevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the MDOT Resident (or his/her designee).
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Windsor-China
Project #10211.00
C.H.I.P.,Rte#32

The following shall be incidental to the 603 item(s):
Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions
All pipe excavation including any cutting and removal of pavement
All ditching at pipe ends
Furnishing, placing, grading, and compacting of any new gravel and/or fill
material including Granular Borrow
Granular Borrow under the pipe shall meet the requirements for Underwater
Backfill
All work necessary to connect to existing pipes
Flow lines may be changed by 0.5M
Any necessary clearing of brush and small trees at culvert ends
Furnishing and placing 75 mm HMA in culvert trenches for culverts replaced in
the fall of 2003 (pipe trenches shall be paved in within 7 days)

Existing culverts and catch basins will be cleaned as directed by the MDOT Resident (or
his’her designee) under the appropriate Pay Items.

One delineator post will be installed at each underdrain outlet.
Backing up bituminous curb isincidental to the curb items. In areas where new
bituminous curb will be replacing existing curb, the removal of the old bituminous curb

shall beincidental to the new curb.

No separate payment for Superintendent or Foreman will be made for the supervision of
equipment being paid under appropriate rental items, athough supervision is required.

Trim all tree branches to 6 meters above pavement. Payment shall be made under |abor
and equipment rental items.

“Undetermined Locations’, as stated in the Construction Notes, shall be determined by
the MDOT Resident (or his/her designee).

Stations referenced in the Construction Notes are approximate.
Project stationing will be laid out by MDOT at 20 M intervals prior to work commencing.
The contractor will be required to maintain stationing throughout the duration of the

project.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.
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22.

23.

24,

25.

26.

27.

28.

29.

31

32.

Windsor-China
Project #10211.00
C.H.I.P.,Rte#32

The contractor will be responsible for maintaining all existing mailboxes to ensure that the
mail will be deliverable. No separate payment will be made for thiswork; it shall be
considered incidental to the contract.

All ditchesthat are regraded / excavated must receive erosion control immediately.

Dust control will not be paid for directly, but will be considered incidental to
Item 656.75.

MDOT will final stripe the project.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

All connections for Underdrain to roadway culvertswill beincidental to U.D. pipeitems.

Two guardrail delineator posts will be installed at the leading end and one at the trailing
end of each run of guardrail.

Modified Eccentric Loader Terminals shall beinstalled concurrently with the placement of
each section of beam rail.

Guardrail, which is removed and not reused on the project, is property of the State and
shall be delivered to the MDOT maintenance lot on Route 3 in South China. Removal,
delivery, dismantling, and stacking shall be incidental to the guardrail items.

Maintenance of traffic items, with the exception of “Flagger” item, will be paid under
Item 652.361 “Maintenance of Traffic Control Devices- Lump Sum.” “Flagger,” will
remain an hourly item.

Grading, seeding and mulching of waste areas will be incidental to appropriate items.

Place 50mm of dirty excavation on al inslopesin full construction and variable gravel
areas for growth of grass. Placement will be incidental to the contract. The MDOT
Resident (or his’her designee) may specify Loam in lieu of dirty excavation, which would
be paid under Loam Item.

In a search of environmental databases, Maine Department of Transportation's
Environmental Office (MDOT's-ENV) found severa reports detailing information on
potential petroleum releases in the area of the Route 32 — Route 17 intersection (MDOT
Stations 1+000 — 1+460) and at the junction of Route 105 and Route 17 (MDOT Stations
4+850 — 4+ 940). Data suggest that the contamination in these areas is deeper than any
proposed excavation planned for this project. However, in light of the data, the
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35.

Windsor-China

Project #10211.00

C.H.I.P, Rte#32
Contractor shall employ appropriate health and safety measures to protect its workers
against hazards associated with excavating and working near petroleum-impacted soils.
Furthermore, the Contractor shal remain aert for any additional evidence of
contamination. If the Contractor encounters evidence of soil or groundwater
contamination, the Contractor shall secure the excavation, stop work in the contaminated
area, and immediately notify the MDOT Resident. The MDOT Resident (or his’her
designee) shall contact the Hydrogeologist in MDOT’ s Environmenta Office at 207-624-
3100 and the Maine Department of Environmental Protection at 800-482-0777. Work may
only continue with authorization from the MDOT Resident.

Right of way plans have been provided for informational purposesonly.
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Guy.Berthiaume


Winslow Rte201 Pin # 8685.60

Construction Notes

Item 202.12 Remove Existing Structural Concrete

Remove 15.24 M of existing concrete wall and footing, 450 mm below finish surface.

Estimated = 20M3

Item 203.20 Common Excavation

Excavate 530 mm below finish grade on mainline prior to placement of pavement
(Finish grade to match existing sidewalks and mainline)

Remove 15.24M of existing sidewalk
Remove existing 450 mm diameter wooden stub pole

Estimated = 50M3

Item 304.10 Agar egate Sub base Course— Gravel

Place 530 mm of gravel under the mainline and 300 mm of gravel under the new
sidewalk.

Estimated = 40M3

Item 403.213 Hot Mix Asphalt 12.5 MM, Base

Place 75 mm of base Material in the Mainline
Place 25 mm of base in the sidewalk

Esimated = 7MG
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Winslow Rte201 Pin # 8685.60

Construction Notes
Item 403.210 Hot Mix Asphalt 9.5 MM

Place 25 mm surface on the Mainline
Place 25 mm surface on the New Sidewalks

Esimated = 4MG

Item 604.161 Altering Catch Basin

This may involve moving the CB (incidental to the item)

Item 609.444 Remove and Reset Existing Curb

Remove and reset 18.59M+/- Granite Curb and titivate to fit new radius

Item 626.37 36 inch Foundation / Item 643.71 Traffic Signal M odification

Reset mast and light base (up to a 1.524M offset)

If the Department determines that a Temporary Traffic Signal is needed to control traffic
at the intersection during construction, it will be incidental to the Traffic control item.

Item 603.169 375 MM Culvert Pipe Option |11

Extend pipe using PV C pipe to match on the existing pipe.
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GENERAL DECI SI ON ME0O30009 06/13/03 ME9
General Decision Number ME0O30009

Super seded General Decision No. ME020009
State: Maine

Construction Type:

HI GHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLI N L1 NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK

HI GHWAY CONSTRUCTI ON PRQIECTS excl udi ng maj or bridging (for
exanpl e: bascul e, suspension and spandrel arch bridges; those
bridgi ng waters presently navigating or to be navi gatable; and
those involving marine construction in any degree); tunnels,
buil ding structures in rest area projects and railroad
construction.

Modi fi cati on Nunber Publ i cati on Date
0 06/ 13/ 2003
COUNTY(i es):
AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK
ENG 0004V 04/01/ 2003
Rat es Fri nges
POVWER EQUI PMENT OPERATORS
Pavers 16. 51 6. 00
Rol | ers 16. 51 6. 00
SUME4024A 10/ 24/ 2000
Rat es Fri nges
CARPENTERS 11. 60 1.51
| RONVWORKERS
Structural 12. 03 1.58
LABORERS
Drillers 10. 00 2.50
Fl aggers 6. 00
Guardrail Installers 7.92
Landscape 7.87 .16
Li ne Stripper 8. 69 .23
Pi pel ayers 9.21 2.31
Rakers 9. 00 1.51
Sign Erectors 10. 00
Unskil | ed 8. 66 1.38
Wheel man 8. 50 .43
POVER EQUI PMENT OPERATORS
Backhoes 11. 87 2.05
Bul | dozers 12. 33 2.88

http://davisbacon.ntis.gov/search/current/me9.dvb
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Page 2 of 3

Cr anes 14. 06 1.75
Excavat or s 12. 38 2.48
G ader s 13. 06 3.73
Loaders 11.41 2.87
Mechani cs 13. 18 2. 57
TRUCK DRI VERS

Dunp 9. 35 3.10
Tri axle 8.70 1.18
Two axl e 8. 56 2.19

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU" designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cat e uni ons whose rates have been deternmined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage deternination

a Wage and Hour Division letter setting forth a

position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Constructi on Wage Determ nations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

http://davisbacon.ntis.gov/search/current/me9.dvb 7/29/2003



Wage and Hour Adm ni strator
U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenent of the

interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board

U. S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON

http://davisbacon.ntis.gov/search/current/me9.dvb
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Project No. STP-1021(100)X
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Towns of Windsor and China has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Kennebec County, project STP-1021(100)X is located on Route
32, beginning at Route 17 and extending northerly 11.90 KM (7.39 MI) to apoint 1.90 KM (1.18 MI) southerly of the
intersection of Route 3.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over al State maintained sections described in the “ Construction Area’ above and in
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section
described in (@) above. The right to revoke such a permit at any time is reserved by the State Department of
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’ s Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels,
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area
of the project.

The Municipal Officers for the Towns of Windsor and China agreed that a permit will be issued to the Contractor
for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “ Construction Area’ and that single move permits will be issued for moving
Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to
sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any
town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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8/01/03
Supersedes 6/03/03

SPECIAL PROVISION
CORRECTIONS, ADDITIONS AND REVISIONS
Standard Specifications - Revison of December 2002

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “ A |etter stating the amount..... DBE gods.” with “DBE God Attainment
Verification Form”

SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time

Add the following sentence “As a minimum, the Bidder will submit a Bid Package consisting of
the Notice to Contractors, the completed Acknowledgement of Bid Amendments &
Submission of Bid Bond Validation Number form, the completed Schedule of Items, 2 copies
of the completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.”

SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firs paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing congtruction centerline, or close reference points,
for dl Utility Facilities relocations and adjustments as necessary to complete the Work.”

Page 1 of 8



8/01/03
Supersedes 6/03/03

SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdlt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Peatriot's
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpproval.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantia changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

SECTION 402
PAVEMENT SMOOTHNESS

Add thefallowing:

“Projects to have their pavement smoothness analyzed in accordance with this Specification
will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will consst of 20 lane-meters [50 lane-feet]. Partid lots will be included in the previous
lot if less than one-hdf the Size of anormd lat. If grester than one-hdf the normd lot size, it will
be tested as a separate lot.”
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8/01/03
Supersedes 6/03/03

SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Reection by Resdent Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Reection by Resident Change the first sentence to
read: “For materia represented by a verification test with test resultsfailing to meet the criteria
in Table#1, the Department will...... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “ Circumstances may arise, however, where the Department may ...... ”

SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09"

SECTION 615
LOAM

618.02 Materids Make the following change:

Organic Content Percent by Volume
Humus “5% - 10%", as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and gpplying seed ....”
Remove “,and cdllulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
falowing: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”
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8/01/03
Supersedes 6/03/03

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”
SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title: Replace “Non-woven” in title with “Erason Control”.
Firgt Paragraph: Replace first word “Norn-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (@)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shall be repaired immediatdly.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Nor+woven” with “Erasion Control”
Pay Item 620.59: Replace “Non-woven” with “Eroson Control”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor's own Traffic Control Plan concerning Dust Control and/or visble
evidence of excessive dust problems, as determined by the Resident, will result in areductionin
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violations and remedies. The
Department shal not be held responsble for any delay in the work due to any suspension
under this item. Additiond pendties may adso be assessed in accordance with Specid
Provison 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Eroson and Water Pollution Control.”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
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8/01/03
Supersedes 6/03/03

suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shall not be held responsible for ay delay in the work due to any suspension
under thisitem.”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add thefallowing:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materids.

Gray iron castings shal conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon gted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structura stedl shal conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shal conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Uhits The units shdl conform to plan dimensons and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 Type A.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM C478], Section 13 for ether of the following materid:

(& Aluminum gepsASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plagtic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shdl conform to ASTM D 4101.

712.23 Hashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(8) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sggnd indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmaospheric conditions.
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8/01/03
Supersedes 6/03/03

Two dircuit flasher controllers with a two-circuit filter @pable of providing dternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets constructed to
properly focus and hold the lamp firmly in postion.

The housing shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
ghdl have a vishle diameter of gpproximatdy 200 mm [8 in]. They shdl didribute light
and not diffuse it. The digribution of the light shdl be asymmetricd in a downward
direction. The light distribution of the lens shdl not be uniform, but shal consst of asmal
high intengty portion with narrow didribution for long distance throw and a larger low
intengity portion with wide distribution for short distance throw. Lenses shall be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shdl be sdf- illuminated by an dectric lamp behind the
lens These lights shdl aso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirely enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizonta dimension shdl be 5 degrees
eech dde of the horizonta axis The effective intendty shdl not have an initid vaue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shal gppear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each sde of
the verticd axis and 5 degrees each sde of the horizontal axis. The lens shdl not be less
than 175 mm [7 in] in diameter incdluding a reflex-reflector ring of 13 mm [Y2in] minimum
width around the periphery. The lens shdl be ydlow in color and have a minimum reletive
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shal be plagtic and meet the luminous
transmission requirements of this specification. The case containing the beatteries and
circuitry shal be congtructed of a materid capable of withstanding abuse equa to or
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Sted]. The housing and
the lens frame, if of metal shal be properly cleaned, degreased and pretrested to
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promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated caseis struck alight blow with a sharp tool, the paint will not chip or crack and if

scratched with a knife will not powder. The case shal be so congtructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl havea
weep hole to dlow the escagpe of moisture from condensation.  Photoelectric controls, if

provided, shdl keep the light operating whenever the ambient light falls below 215 Ix [20
foot candles]. Each light shdl be plainly marked & to the manufacturer's name and

modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random nspection and testing. All necessary random samples shal be
provided to the Resident upon request without cost to the Department.  All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shal be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or anima consumption.

712.34 Non-medlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metdlic Pipe Metdlic pipe shall be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip gavanized. Pipe deeve splices shdl be welded
plices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resn for grouting or seding shdl consst of a minerd filled
thixotropic, flexible epoxy resin having a pot life of gpproximately one hour a 10°C
[50°F]. The grout shdl be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shdl be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphat Cement. The aggregate shdl conform to the
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requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be either crushed rock or crushed gravel.

The minerd condtituents of the bituminous mixture shal be sized and graded and conbined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sdewak Sab. The suface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Slab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structura integrity and be of
smooth splitting character. Natural color variations characterigtic of the depost will be
permitted. Exposed surfaces shal be free from drill holes or indications of drill holes The
granite dabsin any one section of backdope must be dl the same finish.

The granite dabs shal be scabble dressed or sawed to an gpproximately true plane having no
projections or depressons over 13 mm [%2in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] Sraightedge. The arris at the intersection of the top surface
and exposed front face shal be pitched so thet the arris line is uniform throughout the length of
theingtaled dabs. The sides shdl be square to the exposed face unless the dabs are to be st
on aradius or other specia condition which requires that the joints be cut to fit, but in any case
shdl be 50 finished that when the stones are placed side by side no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows:

“Paper fiber mulch may be used as abinder at the rate of 2.3 kg/unit [5 Ib/unit].”
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Town: Windsor - China, Rt. 32
Project: STP-1021(100)X, PIN 10211.00
Date: Tuesday, May 28, 2003

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
hereby called for.

GENERAL

These Specia Provisions outline the arrangements that have been made by the Department for utility
work to be undertaken in conjunction with this project. Thefollowing list identifiesal known
utilities having facilities presently located within the limits of this project or intending to install
facilities during project construction

Overview:

Utility/Railroad Aerial Underground

Central Maine Power Company

Adelphia Communications Corp.

Verizon

Fair Point (fka China Telephone Company) X

XX || >X|X

Maine Electric Power Company

AT& T X

Temporary utility adjustments are not anticipated at thistime. If temporary relocation becomes
necessary, sufficient time will need to be alowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of asingle crew for each utility.

In all casesthe Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, isto be commenced
by them.



Special Provisions- Utilities

Windsor - China, Rt. 32

STP-1021(100)X, PIN 10211.00

All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance with
the Department's Above Ground Pole Policy following the completion of the paving operation. Any
above ground utility locations not meeting the Department's Above Ground Pole Policy will require
relocation to the proper offset.

AERIAL

Central Maine Power Company plansto relocate approximately 80 poles as part of this project. The
estimated times for setting and transferring is noted below, Central Maine Power Company plansto
start setting new poles August 2003. See Attachment 1 for the existing pole locations. Proposed pole
relocations stations were not available as of advertising as CMP is planning a betterment project as
part of this project and is re-spanning and replacing poles not required for this project.

Utility/Railroad Pole Transfer wireor Remove | Estimated Working

Set Install new wire Poles Days
Central Maine Power Co. X X X 60
Adelphia Comm.Corp. X 20
Verizon X 20
Fair Point X 40
Total: 120

UNDERGROUND

Fair Point (fka China Telephone Company) has buried cable in the shoulder on both sides of road
from Maxcy’ s Mill Road (Sta. 3+020) to the end of the project. Contractor shall notify the telephone
companies at |least three (3) days prior to any guardrail relocation or ditching operations to allow the
utility to determine the cable locationsin that area. The contact for Fair Point isRuss Lovejoy at
642-7219.

AT & T hasaburied cable crossing the project at Sta. 1+260+ within the Maine Electric Company’s
power line corridor. The contact for AT & T isMike Fagan 942-2563.

After theinitial layout, it isthe Contractor’ s responsibility to maintain the location markings. Any
damage to the buried cable caused by the Contractor during construction shall be repaired by the
utility at the contractor’ s expense.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the | atest
edition of the Manual on Uniform Traffic Control Devicesfor Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE



Special Provisions- Utilities

Windsor - China, Rt. 32

STP-1021(100)X, PIN 10211.00

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initia locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY.

Thefollowing utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860

Verizon Rich Harper 626-2021

Adelphia Dennis Wight (Windsor) 623-3685 ext. 650
Mark Pelletier (China)  872-2828

Fair Point (fka China Telephone Company) Russ Lovejoy 642-7219

Maine Electric Company Walter Hart 626-9671

AT & T Mike Fagan 942-2563



Town: Window, Bay St & Bridge St.
Project: DPB-8685(600)X, PIN 8685.60
Date: Wednesday, August 30, 2003

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
hereby called for.

GENERAL

These Specia Provisions outline the arrangements that have been made by the Department for utility
work to be undertaken in conjunction with this project. Thefollowing list identifiesal known
utilities having facilities presently located within the limits of this project or intending to install
facilities during project construction.

Overview:
Utility/Railroad Aerial Underground
Central Maine Power Company X
Adelphia Communications Corp. X
Verizon X
Kennebec Water District X
Maine Central Railroad Company X
City of Winslow X

Temporary utility adjustments are not anticipated at thistime. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

UNDERGROUND
This intersection has significant underground utility involvement. Contractor shall give all utilities
one week notice to locate their respective facilities.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the |atest
edition of the Manual on Uniform Traffic Control Devicesfor Streets and Highways, asissued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §83360-A, Maine "Dig Safe" System.



Special Provisions- Utilities
Winslow, Bridge & Bay St. Intersection
DPB-8685(600)X, PIN 8685.60

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY.

The following utilities are known to be located on this project:

Central Maine Power Company
Verizon

Adelphia

Kennebec Water District

City of Window

Maine Central Railroad Company

Dennis Chadbourne 828-2860
Glenn Fournier 626-2007
Frank Connolly (Location) 990-5263

Mark Pdlletier 872-2828
Jefferson Longfellow 872-2763
John Giroux 872-2776
George Thayer (978)663-6973

Jim Strayhand 873-6962



Windsor-China Pole List
PIN 10211.00, Rt. 32

UTILITY POLES EXISTING

Attachment 1

(

Station Offset Pole #
1+008.264 9.170 LT 117/118/11/80
1+031.361 | 6.474 RT CMP 731
1+031.455 6.489 LT CMP 3/117/1
1+094.834 6.486 LT CMP 72/2
1+161.420 6.172 CMP 71/117/3
1+213.018 5.660 LT CMP 70/4
1+264.859 5.405LT CMP 69/117/5
1+320.000 5412 LT CMP 68/6
1+365.468 5.032 LT CMP 67
1+423.144 5.715LT CMP 66
1+478.912 5.644 LT CMP 65
1+530.568 6.135LT
1+531.109 5.809 LT CMP 64
1+579.330 6.432 LT
1+579.882 6.257 LT CMP 63/NYNEX/2
1+633.220 6.370 LT CMP 62/<1172/12
1+673.225 6.539 LT 13

Fairground Fence Starts
1+722.996 5.906 LT CMP 60/14
1+775.074 5494 LT CMP 59/P/15
1+775.940 5241 LT
1+822.572 4991 LT CMP 58/16
1+872.637 | 7.023 RT Stub Pole
1+882.566 5,700 LT CMP 57/1171
1+943.008 5.8906 LT CMP 56/18
2+006.452 5477 LT CMP 55/19

Fairground Fence Ends

2+065.380 5749 LT CMP 54/117/20
2+117.910 6.094 LT CMP 53/21
2+165.876 6.345LT CMP 52/22
2+225.777 6.010 LT CMP 51/23
2+287.150 6.909 LT CMP 50/244
2+349.207 6.920 LT CMP 49/117/25
2+349.794 6.581 RT Stub
2+397.174 6.449 LT CMP 48/26
2+399.197 | 4.777 RT CMP 48.1/26.1
2+456.646 6.495LT CMP 47/27
2+517.402 7.159 LT CMP 46/38
2+563.895 7.070 LT CMP 45/29
2+565.039 7.671 RT 45 Stub
2+614.947 6.741 RT 44 Stub
2+616.196 6.224 LT CMP 44/117
2+664.746 6.582 LT CMP 43/31
2+665.132 6.511 RT Stub
2+715.888 7.250 LT CMP 42/32
2+761.954 5517 LT CMP 41/33
2+763.188 5.820 RT 41 Stub

Station Offset Pole #
2+813.007 5.092 LT CMP 40/34
2+813.493 4772 LT 40/34
2+814.500 7.963 RT 40 Stub
2+854.736 6.367 RT Stub
2+854.784 5.921 LT CMP 39/117/35
2+916.107 6.591 LT CMP 38/36
2+916.519 7.695 RT Stub
2+975.490 6.826 LT CMP 37/37

Maxcy's Mill Rd.
3+034.232 6.204LT [MP 36/1179/117/38/19
3+098.078 5.681 LT CMP 35/195
3+154.244 4.924 LT CMP 34/194
3+208.336 6.071 LT CMP 193
3+253.886 5.493 LT 32
3+262.043 6.103 LT CMP 32/192
3+322.611 6.737 LT CMP 31/3/191
3+324.059 5.638 RT Stub
3+374.193 7.235LT
3+375.051 7.344 LT CMP 30/3/190
3+408.749 6.297 LT CMP 29
3+445.121 8.187 RT CMP 28/109
3+460.881 5.423 LT CMP 28
3+520.656 5.554 LT CMP 27/188
3+580.144 5773 LT CMP 26/187
3+602.875 5.629 RT
3+635.110 5.801LT CMP 25/186
3+686.702 6.926 LT CMP 24
3+687.241 7.624 LT CMP 24/185
3+741.120 6.437 LT CMP 23/184
3+745.342 7.720 RT Stub
3+797.156 6.068 RT Stub
3+797.319 7.590 LT CMP 22/183

Existing Windsor School Entrance
3+847.420 7.277 LT CMP 21/182
3+902.445 6.999 LT CMP 20/181
3+953.635 6.797 LT CMP 19/180
4+005.191 7.494 LT CMP 18/179
4+081.641 5.805LT CMP 17/178
4+144.031 7.087 RT Stub
4+144.672 5525 LT CMP 16/177
4+200.037 6.727 LT CMP 15/176
4+251.182 6.519 LT CMP 14/175
4+251.985 6.234 LT CMP 14/35
4+305.465 5438 LT CMP 15/174
4+305.998 6.425 RT Stub
4+357.900 5.202 RT Stub
4+358.532 6.182 LT CMP 12/173




Station Offset Pole #
4+409.936 7.230 RT Stub
4+411.558 5778 LT CMP 11/172
4+464.197 5.085LT CMP 10/171
4+515.296 5773 LT CMP 9/170/CT/3
4+515.941 6.447 RT Stub
4+578.786 5.850 LT CMP 8/169/CT
4+634.976 4735LT CMP 7/168/CT
4+668.995 5.006 LT CMP 6/167/CT
4+727.600 5478 LT CMP 5/166
4+775.615 5.361 LT CMP 3/165/CT
4+817.004 5139 LT CMP 164
4+876.165 5512 LT CMP 1/163
4+930.450 8.546 LT CMP 42/162

Junction Rt. 105
4+975.461 4957 LT CMP 75/161
5+019.823 4728 LT CMP 76/3/160
5+069.018 5446 LT CMP 77/159/CT
5+114.873 5.262 LT CMP 78/158/CT
5+180.678 5.089 LT [MP 79/CT/157CMP 81
5+180.690 6.822 RT Stub
5+237.325 4512 LT CMP 80/156/CT
5+285.484 5.468 LT CMP 80.5/3/155
5+311.684 5.530 RT CMP 81/154.1/CT
5+311.735 5.366 LT CMP 81/151
5+337.533 5551 LT CMP 82
5+338.692 5.506 LT CMP 82
5+385.047 6.241 LT CMP 83/CT/152
5+430.241 7.231LT CMP 84/CT/151
5+452.00 58LT CMP 58
5+453.00 56 LT CMP 58
5+521.766 4,645 LT CMP 86/149/CT
5+563.848 4258 LT CMP 87/148
5+617.112 5217 LT CMP 88/47
5+660.037 4794 LT CMP 89
5+704.483 5.166 LT CMP 90/3
5+750.808 5.858 LT CMP 91
5+801.247 5.663 LT CMP 92
5+848.889 7571 RT Stub
5+849.067 7.208 LT CMP 93
5+894.429 6.103 LT CMP 94
5+938.552 5.732 RT CMP 95
5+997.568 5.765 RT CMP 96
6+048.502 6.673 RT CMP 97
6+096.147 5.836 RT CMP 98
6+133.105 5.283 LT Stub
6+139.090 6.597 RT CMP 99/136/6
6+198.395 6.382 RT CMP 100

Station Offset Pole #
6+219.130 7.235LT Tele Riser
Bridge
6+248.442 7.085LT Tele Riser
6+251.287 6.170 RT CMP 101
6+306.117 5.836 RT CMP 102
6+361.458 5.813 RT CMP 103
6+412.134 5.817 RT CMP 104
6+471.428 6.814 LT CMP 105.1
6+474.157 5.541 RT CMP 105.1
6+531.966 5.442 RT CMP 106
6+532.069 6.279 LT CMP 106S
6+578.651 5.969 RT CMP 107
6+578.664 6.615 RT CMP 107
6+628.926 6.218 RT CMP 108
6+629.903 6.443 RT CMP 108
6+679.751 6.693 RT 109
6+727.306 6.179 LT CMP 110S
6+730.925 6.799 RT CMP 110
6+783.782 6.161 RT CMP 110.5
6+821.298 8.605LT CMP 11101
6+838.711 4563 LT CMP 115.5.1
6+838.813 6.153 RT CMP 111
6+895.431 6.082 RT CMP 112
6+896.886 7.255 LT CMP 112S
6+942.514 6.797 LT CMP 113S
6+943.421 7.528 RT CMP 113
7+000.000 7.640 RT CMP 113.5
7+000.807 8.198 RT CMP 113.5
7+055.481 6.970 RT CMP 114
7+090.643 8.809 LT CMP 115.1
7+116.520 6.644 RT CMP 115/3/120
7+145.929 10.983 LT NO NUMBER
7+204.474 6.825 RT CMP 116/119
7+209.136 7.063 LT CMP 116/F
7+272.449 6.386 RT CMP 116.5
7+341.522 12.214 LT CMP 117.1
7+348.569 7.400 RT CMP 117
7+434.464 8.540 RT CMP 117
7+455.100 7712 LT CMP 118S
7+455.743 6.656 RT CMP 118
7+559.180 6.201 RT CMP 118.5/116
7+637.640 5.494 RT CMP 119/115
7+716.022 6.768 LT Stub
7+716.090 4913 RT CMP 120/1
7+778.468 6.965 RT CMP 121/113
7+837.090 6.068 LT CMP 122 Stub
7+837.769 4333 RT CMP 122/112




Station Offset Pole #
7+904.116 6.429 RT CMP 122.5/11
7+968.145 6.011 RT CMP 123/3/110
8+008.825 6.026 RT CMP 123
8+064.086 7.153 LT CMP 124.1/109
8+068.602 5.482 RT CMP 124/109

Choate Rd.

8+120.164 5.908 RT CMP 124.5/108
8+175.410 6.598 RT

8+176.920 6.558 RT CMP 125/107
8+225.588 6.156 RT CMP 125.5/106
8+276.774 6.151 RT CMP 126/105
8+323.792 6.183 RT CMP 127/104
8+377.011 7.864 RT CMP 128/103
8+392.514 9.865 LT CMP 1281
8+447.043 4,790 LT CMP 128.5/102
8+535.224 6.544 LT CMP 129/101

Twenty Rod Road

8+585.672 | 5.316 RT CMP 129/3/100
8+640.488 | 5.467 RT CMP 130/99
8+641.334 5.891 LT CMP 130.1/99 S
8+680.00 6.0LT. CMP 130.5/98
8+736.343 | 7.071 RT CMP 131/97
8+777.145 | 5.955 RT CMP 132/96
8+778.109 8.800 LT CMP 132.01/96 S
8+859.444 | 9.495 RT CMP 132.5/3/95
8+941.693 8.172 LT CMP 133.1/941
8+955.178 | 9.788 RT CMP 133/94
9+007.321 9.026 LT CMP 133.5
9+072.626 | 8.415 RT CMP 134/8
9+073.112 9.010 LT CMP 134/92
9+130.273 9.262 LT CMP 135/3/91
9+190.455 9.785LT CMP 136/381

Tyler Road/Weeks Mills Rd.
9+207.239 | 22.353 RT CMP 01.1
9+250.357 9.837 LT CMP 136/89
9+312.423 9.750 LT CMP 137
9+367.929 | 10.453 RT CMP 138/
9+429.473 | 12.266 RT CMP 140/32
9+512.376 | 10.933 RT CMP 141
9+591.259 | 9.385 RT CMP 142
9+697.721 | 9.090 RT CMP 143

China - Windsor TL

Break in pole line
10+470.863 | 7.889 LT CMP 75/73
10+556.306 | 9.344 LT CMP 3/72/74
10+637.155 | 8.620 LT CMP 73
10+730.00 6.8 LT. CMP 72

Station Offset Pole #
10+789.877 5.744 RT CMP 71
10+837.766 7.968 RT CMP 70.5/68
10+874.648 9.194 RT CMP 70/67
10+958.140 9.260 RT CMP 69/68
11+041.975 6.786 LT CMMP 68.5/65 S
11+042.138 5.460 RT CMP 68.5
11+090.492 5.801 RT CMP 68/64
11+125.066 5.696 RT CMP 67.5/63
11+165.699 5.999 RT CMP 67/62.5
11+204.499 7.139LT CMP 66 S
11+207.494 5.658 RT CMP 66/62
11+290.019 6.227 LT CMP 65/S/61 S
11+291.309 5.310 RT CMP 65/61
11+354.520 9.646 LT CMP 64.1/60.1
11+374.707 4.698 RT CMP 64/3/60
11+374.805 7.191LT CMP 64/S/60 S
11+469.226 6.221 LT CMP 63
11+470.084 5.220 RT CMP 63
11+511.305 5.330 RT CMP 62
11+563.167 5.564 RT CMP 61.5
11+653.450 6.406 RT CMP 61
11+712.470 5.315 RT CMP 60
11+766.758 5.326 RT CMP 59
11+810.988 7.268 RT CMP 58
11+867.191 5.8 RT CMP 57
11+926.526 6.336 RT CMP 56
12+001.748 5.820 RT CMP 55

Kidder Rd.

12+073.959 7.511 RT CMP 54
12+140.311 7.152 LT CMP 53 S
12+140.562 6.252 RT CMP 53
12+211.351 6.308 RT CMP 52
12+279.274 6.734 RT CMP 51
12+301.246 | 12.854 RT 51
12+355.600 5.320 RT CMP 50

Turning Lane To Erskine

12+409.018 6.526 LT CMP 49/45
12+466.272 6.269 LT CMP 48/44
12+512.516 6.039 LT CMP 47/43
12+560.732 5913 LT CMP 30/46/42
12+600.964 5.843 LT CMP 45/41
12+638.551 5.898 LT CMP 44/40
12+656.635 5.355 RT CMP 44.1
12+690.075 5.208 LT CMP 43/39
12+737.405 5.143 LT CMP 42/38
12+773.230 6.380 LT CMP 41/97
12+795.438 | 10.075LT CMP 23/36




Town: Windsor-China
PIN #: 10211.00
Date: 3-31-03

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of Oct. 1 and July 14.
(Instream work is allowed from July 15 to Sept. 30.)

Stream Name(s) with Station #s: un-named trib. To Dearborn Stream sta.6+095
Specia Conditions: Instream work shall be conducted during low flows. 1 Culvert shall be
installed at stream bed elevation or below.

Instream work consists of any activity conducted below the normal high water mark.
All activities are prohibited (including placement and removal of cofferdams) below the normal
high water mark and non low flow conditions during the instream work window restriction,

except for the following:

* Work within a sealed and dewatered cofferdam. Maintenance pumping within a
sealed cofferdam is also allowed.

No construction activity, whether temporary or permanent, is allowed that completely blocksa
river, stream, or brook without providing downstream flow.

The contractor shall abide by al permits and conditions.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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Windsor-China
Project # 10211.00
C.H.I.P., Rte#32

SPECIAL PROVISION
SECTION 107
Prosecution and Progress

Contract Time

1

The Contractor will be allowed to commence work at any time after
awarding of the contract as long as the Soil Erosion and Water Pollution
Control Plan, SPCC Plan and the Traffic Control Plan have been approved.

The completion date for project AC-STP-1021(100)X is October 1, 2004.

For every working day, as defined in Standard Specification 101.2, not
worked once operation commences, the contractor will be charged
supplemental Liquidated Damages for a Calendar Day, as specified in
supplemental specification 107.7.2.

The portion of the project between stations 1+000 and 6+000 shall be
completed in full prior to August 20, 2004 to minimize impacts on the
Windsor Fair event. If thiswork isnot completed by this date, the
contractor will be charged $2500/day until the work is completed. No work
shall be conducted on the remainder of the project the week of the fair with
the exception of maintenance of traffic control and erosion & sediment
control devicesif required.

Scheduling of Work

1

Unless otherwise authorized, this contract allows for only one paving
operation at atime (excluding hand work).

All areas that are reclaimed, have received a variable depth gravel
treatment, or have been excavated for full reconstruction in 2003 shall
receive full depth binder pavement in 2003.

Full Depth Reclamation (with Foamed Asphalt) areas not treated in
the fall of 2003 shall not be reclaimed prior to June 1, 2004 to allow
sufficient time for the saturated soil conditions of the spring

season to dry up.



Windsor - China
10211.00
8/1/03
SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in costs for the performance graded
binder component of recycled asphalt pavement with bituminous additive. They will be
determined as follows:

Performance Graded Asphalt Binder The quantity of asphalt cement will be determined
by taking the quantity of recycled asphalt pavement with bituminous additive M? and
multiplying by 0.0064 times the difference in price in excess of 5 percent between the
base price and the period price of asphalt cement. Adjustments will be made upward or
downward, as pricesincrease or decrease.

Recycled Asphalt Pavement with Bituminous Additive The quantity of recycled asphalt
pavement with bituminous additive will be determined from field measurements and
shown on the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per
standard ton aurrent with the bid opening date. This price is determined by using the
average N.E. Barge Price, FOB, aslisted in the Asphalt Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly
Monitor current with the pay period ending date of the progress estimate.
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August 31, 1995
Supersedes May 15, 1991

SPECIAL PROVISION
SECTION 304
AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed aggregate subbase course,
the course shdl be congtructed with a minimum 50 mm [2 in] surcharge above the design grade,
except as described below. Whenever the surcharge is used, it shal be constructed with
material meeting the requirements of Section 703.06(b), Type D Aggregate. Also, whenever,
the surcharge is used, it shdl be placed on dl the aggregate subbase course subjected to public
driveways, sdewalks, approach roads, or the outer portions of the shoulders. Remova of the
surcharge shdl be followed immediately in successon by the fine grading of the aggregate
subbase and congtruction of the next course.

The furnishing, placing, maintaining, and remova of the surcharge will not be paid for directly,
but will be consdered incidentd to the Aggregate Subbase Course pay item.

If sdlvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a
surchargeis not required.

lofl



January 15, 2003

SPECIAL PROVISION
SECTION 309

FULL DEPTH RECYCLED PAVEMENT
(With Foamed Asphalt)

309.01 Description Thiswork shall consist of pulverizing a portion of the existing roadway structure into a
homogenous mass, treating the pulverized materia with the foamed asphalt process, and the placing and
compacting of this materia to the lines, grades, and dimensions shown on the plans or established by the
Resident.

MATERIALS

309.02 Pulverized Material Pulverized material shall consist of a portion, or the entire existing bituminous
pavement and, if specified, a designated portion of the underlying gravel, pulverized and blended into a
homogenous mass. Pulverized material will be processed to 100 percent passing a 50 mm [2 in] square
mesh sieve.

309.021 New Aggregate and Additional Recycled Material New aggregate, if required by the contract or
job mix, shall meet the requirements of Section 411.02 Untreated Aggregate Surface Course.

Recycled material shall consist of material from the project or from off-site stockpiles that have been
processed, prior to use, to 100 percent passing a 50 mm [2 in] sguare mesh sieve. The Resident shall
conditionally accept recycled material at the source; it shall be free of winter sand, granular fill, construction
debris, and other materials not generally considered to be bituminous pavement.

309.022 Asphalt Binder The asphalt binder used in the foamed asphalt process shall be Performance Grade
64-28 meeting the requirements of Section 702.01.

309.023 Portland Cement The portland cement shall be Type | or 11 meeting the requirements of AASHTO
M85-89.

309.024 Lime Lime for soil stabilization shall meet the requirements of AASHTO M216.

309.025 Crusher Dust Crusher dust, if required by the job mix, shall be free from friable or deleterious
material, including excessive mica, and shall meet the following gradation requirements:

Sieve Size Percent Passing
125 mm [1/2in] 100
0.075 mm [No. 200] 10- 15

Water Water shall be clean and free from deleterious concentrations of acids, akalis, salts or other organic
or chemical substances.
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January 15, 2003

EQUIPMENT

309.03 Pulverizer The modified milling or recycling machine shall be a Wirtgen Model WR2500,

Caterpillar Model RR350, or equal, and, as a minimum, shall have the following features:

A.
B.

C.

A minimum power capability of 600 horsepower;

Where the recycling depth exceeds 250 mm [10 in], the effective volume of the mixing chamber
shall be increased in relation to the depth of cut;

Two microprocessor-controlled systems, complete with 2 independent pumping systems and
spraybars, to regulate the application of foamed bitumen stabilizing agent, separate from water (for
increasing the moisture content of the recycled materia), in relation to the forward speed and mass
of the material being recycled;

Two spraybars shall each be fitted with self-cleaning nozzles at a maximum spacing of one nozzle
for each 155 mm [6 in] width of the chamber;

The foamed bitumen shall be produced at the spraybar in individual expansion chambers into which
both hot bitumen and water are injected under pressure through individual and separate small

orifices that promote atomization. The rate of addition of water into hot bitumen shall be kept at a
constant (percentage by mass of bitumen) by the same microprocessor;

An inspection (or test) nozzle shall be fitted at one end of the spraybar that produces a representative
sample of foamed bitumen;

An electrical heating system capable of maintaining the temperature of all bitumen flow components
above 150°C [300°F];

A single bitumen feed pipe installed between the modified milling or recycling machine and the
supply tanker. Circulating systems that incorporate a return pipe to the supply tanker shall not be
used;

The operator cabin shall be variable from right to left;

A printer shall be included to record amounts of materials used.

. The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed materia is

broken down to the sizing outlined in 309.02.

In addition to the above features, it is an essential part of this specification that the recycler be capable of
exactly reproducing the foaming characteristics produced by the foam lab, to ensure compliance with the
mix design as well as correct dispersion of the foamed asphalt. To ensure that the recycling process in the
field reproduces the lab mix design, the recycler shall be fitted with the same type of foam expansion
chambers as the lab foaming unit.

309.04 Liquid Mixer Unit or Distributor Only tankers with a capacity exceeding 10,000 L [2500 gal] shall

be used to supply the recycling machine with bitumen. Each tanker shall be fitted with two recessed
pin-type tow hitches, one in front and the other behind, thereby allowing the tanker to be pushed from
behind by the recycling machine, and to push a water tanker in front. No leaking tanker will be permitted
on the job site. In addition, each tanker shall be equipped with the following:

A.
B.

C.

A thermometer to show the temperature of the contents in the bottom third of the tank;

A rear feed valve, with a minimum internal diameter of 75 mm [3 in], capable of draining the
contents of the tank when fully opened;

Insulation to retain heat; and
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January 15, 2003

D. A cdlibrated dipstick marked at intervals of no more than 100 L [25 gdl], for
measuring the contents of the tank.

309.05 Placement Equipment Placement of the full depth recycled material to the required slope and grade
shall be done with an approved highway grader or by another method approved by the Resident.

309.06 Rollers The full depth recycled material shall be rolled with a vibratory pad/tamping foot roller, a
vibratory steel drum soil compactor and a Type |l pneumatic tire roller. The pad/tamping foot roller drum
shall have a minimum of 112 tamping feet 73 mm [3 in] in height and a minimum contact area per foot of
110 cn? [17 irf]. The vibratory steel drum roller shall have a minimum 2.15 meter [84 in] width single
drum. The pneumatic tire roller shall meet the requirements of Section 401.10 and the minimum allowable
tire pressure shall be 586 kPa[85 psi].

MIX DESIGN

The Department will supply a mix design for the foamed asphalt based on test results from pavement
and soil analysis taken to the design depth. The mix design, including the determination of optimum
foaming characteristics of the asphalt binder, will be carried out using a Wirtgen WLB10 Foamed Bitumen
Laboratory. The Department will provide the following information prior to construction:

1. Percent of bitumen to be used.

2. Percent of water to be used in the foaming process.

3. Quantity (if any) of crusher dust to be used.

4. Quantity of lime or cement to be added.

5. Optimum moisture content for proper compaction and dispersion of foamed asphalt.
6. Additional aggregate (if required).

After atest strip has been completed, it may be necessary for the Resident to make adjustments to the design
water and/or additive quantities being incorporated into the reclaim material.

CONSTRUCTION REQUIREMENTS

309.07 Pulverizing The entire depth of existing pavement on the travel way shall be pulverized together
with approximately 50 mm [2 in] of the underlying gravel into a homogeneous mass.

All pulverizing shall be done with equipment that will provide a homogeneous mass of pulverized
material, processed in-place, which will pass a 50 mm [2 in] square mesh sieve.

309.08 Weather Limitations When foamed asphalt is used, full depth recycled work shall not be performed
when the atmospheric temperature is below 10°C [50°F], during wet conditions, or when weather conditions
are such that proper pulverizing, adding and mixing foamed asphalt are unfavorable to proper construction
procedure, or compaction of the pulverized material cannot be accomplished. Spreading of lime or cement
on the roadway ahead of the recycling machine will not be allowed when windy conditions adversely affect
the operation.
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309.09 Surface Tolerance The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of 10 mm [3/8 in].

309.10 Full Depth Recycling Procedure If required by the mix design in order to achieve proper dispersion
of the foamed asphalt, a uniform layer of crusher dust shall be spread over the full width of the roadway.
The material shall then be pulverized, processed, and blended into a homogeneous mass passing a 50 mm [2
in] sgquare mesh sieve. Material found not pulverized down to a 50mm [2 in] size will be required to be
reprocessed by the recycler with successive passes until approved by the Resident.

The material shall then be shaped to the cross-slope and grade shown on the plans, typicals, or as directed
by the Resident. New aggregate or recycled pavement meeting the requirements of Section 309.021 - New
Aggregate and Recycled Material, of this Special Provision, shall be added as necessary to restore cross-
slope and/or grade. Locations will be shown on the plans or described in the construction notes; the
Resident may add other locations while construction of the project is in progress. The Contractor will use
recycled pavement to the extent it is available, in lieu of new aggregate.

The dry stabilizing agents (lime or cement) shall be spread uniformly over the full width of roadway to be
recycled prior to each pass of the recycling machine, in a continuous process, either by means of a
mechanical spreader or by hand. Dry stabilizing agents shall be spread at the prescribed rate of application
provided by the Department. Foamed asphalt shall be incorporated into the material to a depth determined
by the pavement design. These additives shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The Resident may adjust the rate of application as necessary.
The resultant material shall be graded and compacted to the cross-slope and profile shown on the plans or as
directed by the Resident. The Contractor will also be responsible for re-establishing the existing profile
grade.

Asphalt binder shall be added to the milling or recycling process by pumping from a mobile bulk tanker that
is pushed from behind by the recycling machine. Tankers shall be equipped with a built-in thermometer to
ensure that the bituminous stabilizing agent is maintained at 180°C + 5°C [350°F + 10°F]. Bitumen that has
been heated above 220°C [425°F] shall not be used for producing foamed bitumen and shall be removed
from the site. The system employed to add the foamed asphalt to the recycling process shall conform to the
equipment requirements specified in these Special Provisions. The Contractor shall verify bituminous
stabilizing agent (asphalt) usage quantities by measuring tanker volume every 300 meters [1000 ft] recycled.
At the end of each workday the measurements shall be reported to the Resident.

Sufficient water shall be added during the recycling process to meet the moisture requirements as specified.
Water shall be added only by means of the microprocessor control system on the recycling machine and
care shall be taken to prevent excessive wetting.

Test strip  The contractor shall assemble all items of equipment for the recycling operation on the first day
of the foamed asphalt work. The Contractor shall construct a test strip for the project at alocation approved
by the Resident. The contractor shall have on dte a pavement engineer expert in foamed asphalt work to
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material,
moisture control within the mixed material, compaction and surface finish. The test strip section is required
to:
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A. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these special provisions;

B. Determine the effect on the grading of the recycled material by varying the forward speed of the
recycling machine and the rotation rate of the milling drum; and;

C. Determine the sequence and manner of rolling necessary to obtain the minimum compaction
requirements.

Thetest strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half- road width).

The Contractor shall repeat the test strip process until parameters of the material properties conform to the
requirements specified herein and as directed by the Resident. If a test strip fails to meet the requirements
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be
determined by the Contractor, as directed by the Resident.

Density of the recycled materia will be determined by the Department using the nuclear method. After the
test strip has been pulverized, the foamed asphalt added and mixed, and the roadway brought to proper
shape, it will be rolled as directed until the nuclear density readings show an increase in dry density of less
than 16 kg/m?3 [1 pcf] for the final four roller passes. This density will be used as the target density for the
recycled material. The remaining full depth recycled material shall be compacted to a minimum density of
98% of the target density as determined in the control section.

After compaction, the roadway surface shall be treated with a light appliceation of water, and rolled with
pneumatic-tired rollers to create a close-knit texture. The finished layer shall be free from:

A. Surface laminations,
B. Segregation of fine and coarse aggregate, and
C. Corrugations or any other defects that may adversely affect the performance of the layer.

The Contractor shall protect and maintain the recycled layer until the next layer or surfacing is applied.
Frequent light watering shall be performed to prevent the surface from drying out. Any damage or defects
in the layer shall be repaired immediately as directed by the Resident. An even and uniform surface shall be
maintained. Repairs and maintenance for the recycled layers during, and after the curing period has el apsed,
resulting from damage caused by traffic, weather or environmenta conditions, or resulting from damage
caused by the Contractor’'s operations or equipment, shall be completed at no additional cost to the
Department. Any repair methods shall be subject to approval by the Resident prior to any repairs being
made.

309.11 Miscellaneous No new pavement shall be placed on the full depth recycled pavement until a curing
period of 36 hours has elapsed.

309.12 Method of Measurement Full Depth recycled material (with Foamed Asphalt) will be measured by
the quare meter. Materias added to restore grade and/or cross-slope in areas not shown on the plans or
described in the construction notes shall be measured in vehicles at the point of delivery or by some other
method mutually agreeable to the Contractor and the Resident.
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309.13 Basis of Payment The accepted quantity of Full Depth Recycled Pavement with Foamed Asphalt
shall be paid for at the contract unit price per square meter, complete in-place to the specified limits, which
price shall be full compensation for furnishing all equipment and labor for pulverizing, blending, placing,
grading, compacting and for all incidentals necessary to complete the work including asphalt binder, water,
portland cement, lime, and crusher dust.

Adding materids to restore grade and/or cross-dope in areas shown on the plans or described in the
construction notes will not be paid separately; this work will be considered incidental to the item. Adding
materials in areas not shown on the plans or described in the construction notes will be paid under the
appropriate contract item.

Payments will be made under:

Pay Item Pay Unit
309.33 Full Depth Recycled Pavement With Foamed Asphalt 3in (75mm) depth Square Meter (SY)
309.34 Full Depth Recycled Pavement With Foamed Asphalt 4in (100mm) depth Square Meter (SY)

309.35 Full Depth Recycled Pavement With Foamed Asphalt 5in (125mm) depth ~ Square Meter (SY)
309.36 Full Depth Recycled Pavement With Foamed Asphalt 6in (150mm) depth  Square Meter (SY)
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Windsor-China
Pin 10211.00
July 28, 2003

Foamed Asphalt Mix Design:

3% Foamed Asphalt
3% Water

* Portland Cement or Lime not required per design



October 21, 2002

SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT PAVEMENT

Section 401 - Hot Mix Asphalt Pavement, subsection 401.222 Pay Factor (PF) (Methods A
and B), paragraph 1 through 3, has been deleted and replaced with the following revision.
These revisions will remain in effect for all Hot Mix Asphalt Pavements to be placed in
calendar year 2003.

All Hot Mix Asphalts Pavements to be placed in calendar year 2004 will be governed by the
limitsoutlined in Section 401, subsection 401.222 of the Standard Specifications.

“401.222 Pay Factor (PF) (Methods A and B) The Department will use density, Performance Graded
Asphdt Binder content, voids @Ng VMA, VFB, F/B®, and the screen sizes listed in Table 10 for the
type of HMA represented in the IMF. The Department will evaluate materids usng the following price
adjustment factors under Section 106.7 - Qudity Leve Andyss.

The Department will apply price adjustments to the appropriate Hot Mix Asphat Pavement pay items.
Price adjustments shdl be applied based on test results for each lot. If any pay factor for any single
property (or composite gradation) fals below 0.85, the Contractor shal shut down the HMA plant. If
any single pay factor for PGAB Content, VMA, or Air Voids fdls below 0.75 for Method A or 0.83
for Method B, the composite pay factor for PGAB Content, VMA, and Air Voids shdl be 0.55 for
Method A or 0.70 for Method B.

If the pay factor for Dengty fals below 0.75 for Method A or 0.83 for Method B, dl of the cores will
be randomly recut by Sublot. A new pay factor will be caculated that combines dl initia and retest
results. If the resulting pay factor is below 0.75 for Method A or below 0.83 for Method B, the entire
Lot shdl be removed and replaced with materia meeting the specifications at no additiona cost to the
Department. Pay factors equa to or greater than the rgject level will be paid accordingly.”
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Windsor - China

STP-1021(100)X

CHIP

August 4, 2003
SPECIAL PROVISION

SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes

Full Depth Reclaimation-Treated Areas
Variable Depth Gravel Areas
Full Depth Reconstruction Areas
75mm Mainline Traveled Way

Wearing 9.5mm 403.210 N/A 35mm 1 4,711
Base 12.5mm 403.213 N/A 40mm 1 47
Rehabilitation
Foam Treated Areas-Shoulders
Wearing 9.5mm 403.210 N/A 35-30mm 1 4711
Base 12.5mm 403.213 N/A 40-30mm 1 47
Approach Roads
Wearing 9.5mm 403.210 N/A 30-50mm 1 47
Drives, Misc.
Wearing 9.5mm 403.209 N/A 30mm 1/more 2,3,9,10,13

COMPLEMENTARY NOTES

The density requirements are waived.

The design traffic level for mix placed shall be <0.3 million ESALS.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at

50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

8. Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for thisitem.

11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the
contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB

content of 6%, and the limits of Specia Provision 401, Table 9 (Drives and Sidewalks) for

PGAB content and gradation may be substituted for thisitem. A job mix formula shall be

submitted to the department for approval.

El SR

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement, and Foamed asphalt treated base, at arate of approximately 0.08 L/m?, and on milled
pavement approximately 0.2 L/m2, prior to placing a new course. A fog coat of emulsified asphalt shall
be applied between shim / intermediate course and the surface course, at arate not to exceed 0.08 L/m?.

Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.

lofl



Window
8685.60
Route 201/100
Bridge-Bay Street
I nter section | mprovements
August 4, 2003
SPECIAL PROVISION

SECTION 403
HOT MIX ASPHALT
Desc. of Grad. ltem BitCont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes
Widenings, Curb Patching
Wearing 9.5mm 403.210 N/A 35mm 1 4,9
Base 12.5mm 403.213 N/A 75mm 1/more 49
Sidewalks & Islands, Misc.
Wearing 9.5mm 403.209 N/A 25-50mm l/more  2,39,10,13

COMPLEMENTARY NOTES

2. The density requirements are waived.

3. Thedesign traffic level for mix placed shall be <0.3 million ESALS.

4. Thedesign traffic level for mix placed shall be 0.3 to <3 million ESALS

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for thisitem.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for thisitem. A job mix formula shall be
submitted to the department for approval.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at arate of approximately 0.08 L/m?, and on milled pavement approximately 0.2 L/n?,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /
intermediate course and the surface course, at arate not to exceed 0.08 L/nm?.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Windsor
PIN 10211.00
March 21, 2003

SPECIFICATION
WINDSOR
PIN 10211.00
SECTION 643
A FLASHING BEACON TRAFFIC SIGNAL
At RTE 32and RTE 105

Description Thiswork shall consist of furnishing, and installing a LED
flashing beacon at the intersection of Rte 32 and Rte 105 in the town of
Windsor.

Materials and Construction All traffic signal equipment and installation
shall conform to applicable provisions of the Standard Specifications, the
Standard Details and The Manual on Uniform Traffic Control Devices and
requirements of the Utility Companies.

The Work Consists of:

Install approximately 60 feet of span wire attaching to one existing utility
company pole and one new wood. Install a Class 4 wood pole and guy on
the northeast quadrant of the intersection. The exact location shall be
approved by the engineer.

Install 1-section, 4-way traffic signal vehicular head with 12" light emitting
diode indications. Red indications shall flash on Rte 105 and Y ellow
indications shall flash on Rte 32. Three of the four bulbs shall be LED. The
bulb at the westerly approach to Route 32 on Route 105 shall be
Incandescent.

Install new flasher and cabinet and meter enclosure.

Install conduit risers, wiring, grounding and all necessary incidentals to
provide a complete and operating flashing beacon.

Basis of Payment The flashing beacon will paid for by the Lump Sum. The
payment will be for furnishing and installation of all materials to provide a
new flashing beacon

Payment will be under:

Pay Item No. Unit

643.60 FLASHING BEACON at Lump Sum
Rte 32 and Rte 105



Winslow
PIN 8685.60
July30, 2003
SPECIFICATION
SECTION 643
TRAFFIC SIGNAL MODIFICATION
At Bay St, Benton Ave, Clinton Ave and Bridge

Description Thiswork shall consists of removing and rel ocating the mast
arm pole on the southwest quadrant of this intersection.

Materials and Construction All traffic signal equipment and installation
shall conform to applicable provisions of the Standard Specifications, the
Standard Details and The Manual on Uniform Traffic Control Devices and
requirements of the Utility Companies.

The Work Consists of:

Remove the existing mast arm, pole and foundation.

Install a 36 inch foundation, or relocate the existing foundation,
approximately 6 feet southerly of the existing foundation in line with the
existing mast arm. Extend the conduit and wiring to the new foundation as
necessary. Install the mast arm and pole on the new foundation.

Basis of Payment The traffic signal modification will paid for by the Lump
Sum. The payment will be for furnishing and installation of all materials
necessary to relocate the mast arm pole.

Payment will be under:

Pay Item Numbers: Unit
626.37 36 inch Foundation EA

643.71 Traffic Signal Modification LS



Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

lof1l



February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.

Pagelof 1
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Towns:Windsor-China, Winslow
Pins:10211.00, 8685.60
DATE:3-31-03
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Thefollowing is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) area
reference to the latest revision of said manual. The "Table of Contents' of the latest versionis
dated "1/19/00" (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)
Procedur es specified shall be according tothe BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the
Department.”

Any and all referencesto “bark mulch”, “erosion control mix” or *composted bark mix” shall be
areferenceto * Wood Waste Erosion Control Mix” in accordance with Special Provision 617.

Pr oj ect Specific | nfor mation and Reguirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

This project isin the Sheepscot River watershed, and is considered SENSITIVE in accordance
with the BMP Manual. The Contractor’s SEWPCP shall comply with Section I1.B., Guidelines
for Sensitive Waterbodies in the BMP Manual.

Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on adaily basis.

The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

Dust control items other than those under Standard Specification, Section 637 — Dust
Contral , if applicable, shall be included in the plan.

Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

Permanent seeding shall be donein accordance with Standard Specification, Section
618 - Seeding unless the Contract states otherwise.

Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation,
or prior to astorm event, whichever is sooner.

Special Provision 656 - Page 1 of 2



Towns:Windsor-China, Winslow
Pins:10211.00, 8685.60
DATE:3-31-03
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. If required,
spring procedures for permanent stabilization shall also be described in the plan. Use of
this product for over-winter temporary erosion control will beincidental to the contract
and be paid for as part of Pay Item 656.75.

All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on adaily basis.

Erosion control blanket shall be installed in the bottoms of all ditches except where a
stonelining is planned. Seed shall be applied prior to the placement of the blanket.

If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9.

The Contractor’s SEWPCP shall address in-stream work at the following locations:
sta. _ 6+095
Stream flow shall be maintained at all times.

If a cofferdam sedimentation basin is used, it shall be located in an upland area where the

water can settle and sink into the ground or be released slowly to the resource in a manner
that will not cause erosion. The location of such a cofferdam sedimentation basin shall be
addressed in the SEWPCP.

In-stream culverts shall beinstalled at or below stream bed elevation.

Special Provision 656 - Page 2 of 2
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PIN #: 10211.00
Location: Windsor-China
Permit Member: Laurie Rowe Photographs O Database/Projex Package to ENV Coordinator: 6/9/03
HISTORIC AND CULTURAL RESOURCES
MHPC Historic Resources N/AO ApplicableX] Approved
MHPC Archeological Resources N/AO ApplicableX] Approved
Tribal Consultation N/A Applicabled Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O

Maine Department of Environmental Protection (M DEP) Site L ocation of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Isthe project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No[Xl. If no, the project is exempt.
If yes, continue.  Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? YesO No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheriesand Wildlife (MDIFW) Essential Habitat
Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabled Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land L ease
N/A Applicable O

Land Use Regulation Commission (LURC) Not Applicable

No permit
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (M DEP), Natural Resour ce Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tierl 0O Approved O
Tier2 0O Approved O
Tier3 O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Riversand Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRIX] Approved
Category 200 Approved O
Category 300 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Specia Provision n‘al
Dates instream work is allowed: July 15 to September 30

Special Provision 656, Erosion Control Plan
* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
MDOT PIN: 10211.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-287-5735 Name of Wetland, Water Body or Stream: Unnamed

Detailed Directions to Site: Project is on Rt 32 beginning at Rt 17 and extending northerly to Rt. 3.

Town/City: Windsor Map #: N/A Lot#: N/A County: Kennebec

Description of Project: Highway overlay involving culvert, guardrail, slope and ditch maintenance and repairs. "This
project will be performed in accordance with erosion control measures conforming with the latest versions of
the State of Maine Department of Transportation Standard Specifications for Highways and Bridges and the

Department of Transportation's Best Management Practices for Erosion and Sediment Control"

Part of a larger project? D.Yes [ No
(CHECK ONE) This project... @does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation ~ OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo
QO Attach photographs

5 ng existing site conditions (unless not required under standards).
/A > \ Date: !1J02/0i

JohU. Dority, Chief Engineer ’

Keep the bottom copy as a record of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

Signature of Applicant:

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP
312 CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477
OFFICE USE ONLY Ck# Staff Staff

PBR # FP Date Acc. Date Def. Date After Photos

nafg or Maine Atlas & Gazetteer map with the project site clearly marked.
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Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.

9/29/00 5



4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to commence)
prior to the issuance date of this general permit, in reliance upon the terms and conditions of the
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is
completed within twelve months of the date of issuance of this general permit, unless discretionary
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization
in accordance with special condition 4. The applicant must be able to document to the Corps
satisfaction that the proj ect was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on applications
made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP,
Nationwide permits, regional general permits, or letters of permission shall remain authorized as
specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities
occurring before certain dates).

For DISTRICT ENGINEER Christine Gedfrey pate / /26 /00
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65
Augusta, Maine 04333
207-287-2132

Fax # 207-287-2335
Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039

29/00

9/29/00

14

14

Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians
Attn: Brenda Commander, Tribal Chief
Route 3 - Box 450

Houlton, Maine 04730
207-532-4273

Fax # 207-532-2660
Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

MaineLand UseRegulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
of fice)

Fax # 207-287-7439

Lakeview Drive
P.O.BoxllO7
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

i

(For CZMDeterminations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287- 1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061

9129/00
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland,ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street
EastMillinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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STA.2+200 TO STA. 2+250




Flename® ...\T0LXemec10__2+260-2+300.d0 Divisions HIGHNAY Username' GuyBerthioums Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
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GHECKED p— —
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STA.2+260 TO STA.2+3I0
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
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STA.2+320 TO STA. 2+370
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GHECKED p— —
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STA.5+440 TO STA. 5+430
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STA.5+500 TO STA. 5+550
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED — —
REVSIONS p— pr— pr—
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5+680.000

STA.5+680 TO STA.5+730



Flename® ...\150_Xemc10__5+740-5+790.d0 Divisions HIGHNAY Username' GuyBerthioums Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA.5+740 TO STA. 5+790
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PROJECT DESION ENGINEER. DATE
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GHECKED p— —
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STA.5+800 TO STA. 5+850
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED — —
REVSIONS p— pr— pr—
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5+920.000

STA.5+920 TO STA. 5+970
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GHECKED p— —
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BEGIN VARIABLE GRAVEL
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STA. 6+520 TO STA. 6+570
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 6+580 TO STA. 6+630
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STA.6+640 TO STA. 6+630
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STA. 6+700 TO STA.6+750
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STA. 6+760 TO STA. 6+8I0



Flename? ...\177_Xemc10._8+820-8+870.49n Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 6+820 TO STA.6+870



Flename? ...\T78_Xemc10.._8+880-6+030.dn Divisions HIGHNAY Username' GuyBerthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 6+880 TO STA. 6+930



Floname: ..\187.Xomc10__7+420-7+470.d9n  Divislon: HIGHWAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 7+420 TO STA. 7+470



Floname: ..\ 1B8.Xome10__7+400-7+330.dn  Divielon: HIGHWAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. X+XXX TO STA. Y+YYY
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 74540 TO STA. 7+530



Flename® ...\100_Xemc10__7+600-7+630.4n Divisions HIGHNAY Username' GuyBerthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 74600 TO STA. 7+650



Flename? ...\ WL Xemec10__7+000-7+700.4n Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—

BEGIN FULL RECONSTRUCTION
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BEGIN VARIABLE GRAVEL
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STA. 74660 TO STA. 7+7I0



Flename? ..\ W2_Xemc0__7+720-7+T70.40n Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—

7+170.000
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o

END FULL RECONSTRUCTION STA. 7+755
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7+720.000

STA. 7+720 TO STA. 7+170



Flename? ...\ W3_Xemc10__7+780-7+330.9n Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—

7+830.000

7+810.000
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7+790.000
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STA. X+XXX TO STA. Y+YYY



Flename? ...\W7_Xemc10__8+020-8+070.400 Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—

8+070.000

8+060.000

8+050.000
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BEGIN VARIABLE GRAVEL
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STA. 8+020 TO STA. 8+070



Flename® ...\100_Xemc10__8+080-8+130.4gn Divisions HIGHNAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 8+0BO TO STA. 8+30
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 8+140 TO STA. 8+I30
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 8+200 TO STA. 8+250
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PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 8+260 TO STA. 8+3I0



Floname? ..\202_XemoW0__5:320-8:370.09n  Divislon: HIGHWAY Username' GuyBerthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—
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STA. 8+320 TO STA. 8+370



Floname? ..\203_XemoW0__5+300-8+430.d0  Divielon: HIGHWAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-DETALED
GHECKED p— —
REVSIONS p— pr— pr—

113333}

@
“
“
e 8
b B
b B
b
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STA. 8+380 TO STA. 8+430



Floname? ..\204_Xemo10__8+440-8+400.dn  Divislon: HIGHWAY Username' Guy.Berthioums  Dole:8/4/2003

PROJECT DESION ENGINEER. DATE
DEICN-CET,
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END VARIABLE GRAVEL
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STA. 8+440 TO STA. 8+430
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PROJECT DESION ENGINEER. DATE
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GHECKED p— —
REVSIONS p— pr— pr—
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8+680.000

STA. 8+680 TO STA. 8+730
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STA. 8+740 TO STA. 8+790
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